
Acton Community Housing Corporation 
Nancy Tavernier, Chairman 

TOWN OF ACTON 
P.O. 80x681 

Acton, Massachusetts, 01720 
Telephone (978) 263-4776 

Fax (978) 266-1408 

October 1,2004 

Goldsmith, Prest and Ringwall 
39 Main St., Ayer MA 
Phone 978-772-1590 
Fax 978-772-1591 

To Whom It May Concern: 

Attached is a Scope of Services for site analysis work to be done on a town-owned piece of land at 
28 Willow St. and 214 Central St. which the ACHC hopes to develop for an affordable housing 
project. We are seeking a quote from you for the tasks that are listed in the Scope. 

We are planning to have this site analysis work done as soon as possible so that we can move 
fonward on the housing proposal with the Town. We would like to have the work completed by the 
end of November, 2004. Please specify your anticipated schedule for the requested work. 

Please submit your quote for work electronically, if possible, to: Town Planner Roland Bartl at: 
rbartl(@acton-ma.qov. Roland is the staff contact for this project. Also submit a copy to the ACHC 
at: achc(a>acton-ma.qov. If you would prefer to submit your quote in hard copy, please deliver it to 
Roland Bartl at the Planning Department in Town Hall and also to Betty McManus, Executive 
Director ofthe Acton Housing Authority at 68 Windsor Ave., Acton. 

The deadline to receive your quote for this work is: 10/15/04 

Thank you for your interest. 

Sincerely, 

Ryan Bettez, Vice Chairman 
(617)828-4197 
ACHC 



Town of Acton 

Acton Community Housing Corporation 

Request for Quotes 
10/1/04 

214 Central Street and 28 Willow Street 
Septic Systeni Design 

Acton Community Housing Corporation, ACHC has been awarded funds 
from the Priority Development Fund to hire an engineering firm to do 
preliminary design work for a septic system and site analysis to determine 
potential build out ofthe entire parcel. The current goal is to build two 
duplex style houses for a total of four units that would have a combined total 
of 8 to 12 bedrooms. One duplex would be on Central Street and one duplex 
would be on Willow Street. The sewage disposal system should be designed 
to be constructed along one side ofthe property or in the middle ofthe 
combined parcel. 

ACHC is a quasi-public body under the control ofthe Board of Selectmen 
charged with developing affordable housing strategies and implementing 
affordable housing programs in the Town of Acton. The two Town-owned 
contiguous parcels of land at 214 Central Street and 28 Willow Street with a 
combined total of approximately 15,799 square feet formerly housed a septic 
system installation and repair company. The parcels were taken by the town 
on May 4, 1998 for impaid taxes. The Town has done significant 
envirormiental remediation work (in accordance with the requirements of 
Chapter 21 E of Massachusetts General Laws) and the site is now clean and 
prepared for residential re-use. 

RFQ Release: 10/1/04 

Quotes Due: 10/15/04, 4 PM, Town Planner's Office, Town Hall, 472 
Main Street, Acton MA 01720 and also to Betty 
McManus, Executive Director ofthe Acton Housing 
Authority at 68 Windsor Ave., Acton or emailed to 
rbartl(alacton-ma.gov and achc(a',acton-ma.gov. 



Scope of Services 

1. Review previous engineering and remediation documentation in 
order to understand the current conditions and history ofthe site. 

2. Conduct soil evaluations and percolation tests for a new onsite 
sewage disposal system to determine the maximum number of 
bedrooms that could be constructed on site. 

3. Prepare a survey plan ofthe parcels noted. The respondent must 
provide five hard copies and two electronic copies in AutoCAD 
drawing file format. 

4. Conduct a topographic survey ofthe parcels and produce a 
topographic plan with one-foot contour intervals. The respondent 
must provide five hard copies and two electronic copies in 
AutoCAD drawing file format. 

5. Explore advanced treatment sewage disposal systems such as 
BioClear or any other altemative technologies approved for 
General Use by the Department of Environmental Protection, in 
order to determine the size requirements ofthe sewage disposal 
system that could maximize the wastewater flow, hiclude a brief 
report on options for altemative treatment systems including cost 
estimates. 

6. Prepare a sewage disposal overlay plan on the survey plan and 
prepare an Application for Disposal Works Constmction Permit for 
submittal to the Board of Health. The respondent must provide five 
hard copies and two electronic copies in AutoCAD drawing file 
format. 

7. Prepare cost estimates for the construction ofthe proposed sewage 
disposal system. 

8. Prepare a maximum building footprint for the parcel that includes 
parking the required set-backs from the sewage disposal system, 
wetlands, and current dimensional set-backs required by the zoning 
for this site as detailed in Town of Acton Zoning Bylaw. 



Willow / Central Street Property 

I. Number of Units and Bedrooms 

II. Number of Affordable Units 

III. Style of the Units 

IV. Homeownership or Rental 

V. Cost Estimate 

VI. Funding Sources 

VII. How are we going to develop it 
a. RFP 
b. ACHC 



Wil low/Central 
Acton Mass 
23-Oct-03 

Development Income 

Number of Units 4 3 
Numer of Bedrooms 12 9 
Number of Market Rate Units 
Number of Affordable Units 

[Market Rate Units 
lAffordable Rate Units (70% AMI) 
CPA Funds 
State Funds or Grants 

Total Income from Development 

Development Costs 

House Construction Costs/Unit 

Land Purchase 

Site Hard Costs 
Site Preparation 
Demolition 
Landscaping 

Residential Construction 
Garages 
Septic System 
Hard Cost Contingency 

Total Hard Costs 

Site Soft Costs 
Permits/Approvals/Connection Fees 
Architectural Plans 
Engineering Survey 
Legal 
Insurance 
Development Fee/Consultant 
Property Tax 
Construction Interest 
Financing Fees 
Appraisal 
Accounting 
Marketing Costs 
Conditions Imposed by ZBA 
Soft Cost Contingency 

Total Soft Cost 

$ 

$ 
$ 
$ 

$ 
$ 
$ 

6% $ 

$ 

$ 
$ 

5.0% $ 

$ 

210,000 

30,000 
15,000 
15,000 

560,000 
96,000 
65,000 
46,860 

827,860 

10,000 
18,000 

1,400 

28,000 

$ 

$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 

210,000 

30,000 
15,000 
15,000 

420,000 
72,000 
55,000 
36,420 

643,420 

$ 

$ 
$ 
$ 

$ 

210,000 

30,000 
15,000 
15,000 

60,000 

Total Development Costs $ 1,065,860 

Net Profit $(1,065,860) 

$100 per sq foot 1400 sq ft fiomes 
$50 per sq ft for garages 20ft X 24ft $24,000 



STAMSKI AND MCNARY, INC. 
80 Harris Street 

Acton, Massachusetts 01720 
(978) 263-8585 

FAX (978) 263-9883 
WILLIAM F. MCNARY, P.L.S. 
JOSEPH MARCH, P.E., P.L.S. 

October 13, 2004 

Nancy Tavemier, Chairman 
Acton Community Housing Corporation 
Town of Acton 
PO Box 681 
Acton, MA 01720 

Re: 28 Willow St. and 214 Central St. 
Acton, MA 

Dear Ms. Tavemier, 

In response to your request, we are pleased to fiimish the following proposal for engineering and 
survey services on the referenced property. The proposal is for permitting associated with a 
proposed sewage disposal system to serve housing at the referenced address. Specifically we 
propose the following: 

1.0 Scope of Services 

1.1 Research and Site Review; 
(We will review previous engineering and remediation documentation in order to 
understand the current conditions and history ofthe site.) 

1.2 Soil Evaluations and Percolation Tests; 
(We will conduct soil evaluations and percolation tests for a new onsite sewage disposal 
system to determine the maximum number of bedrooms that could be constructed on site. 
We will coordinate an appointment with the Health Department, backhoe and digsafe.) 

1.3 Perimeter and topographic survey; 
(We will conduct a perimeter and topographic survey ofthe property, perform 
calculations, and prepare a topographic base plan with a one foot contoiu- interval. We 
wiU locate all buildings, pavement and visible utilities. We will provide five hard copies 
and two electronic copies in Autocad drawing file format. We will not reconcile any 
discrepancies between field and record monumentation but will alert client of any 
inconsistencies.) 

1.4 Analysis of Advanced Sewage Treatment Altematives; 
(We will explore advanced treatment sewage disposal systems such as BioClear or any 
other altemative technologies approved for General Use by the Department of 
Environmental Protection, in order to determine the size requirements ofthe sewage 
disposal system that could maximize the wastewater flow. We will include a brief report 
on options for altemative treatment systems including cost estimates.) 

ENGINEERING PLANNING SURVEYING 



ACHC proposal 
October 14, 2004 
Page 2 of3 

1.0 Scope of Services (cont.) 

1.5 Sewage Disposal Plan; 
(We will prepare a Sewage Disposal Plan in accordance with Title 5 and Acton Board of 
Health Regulations and prepare an Application for Disposal Works Construction Permit 
for submittal to the Board of Health. The sewage disposal system will be shown in a final 
design format but the buildings, parking and driveways will be shown in a conceptual 
format. We will provide five hard copies and two electronic copies in Autocad drawing 
file format.) 

1.6 Construction cost estimate; 
(We wiU prepare a cost estimate for the construction ofthe sewage disposal system. The 
estimate wiU be based upon Means Site Construction Cost Data book, 2004 edition.) 

1.7 Conceptual Site Plan; 
(We will prepare a Conceptual Site Plan which shows the maximum building footprint 
that can be sited on the parcels after the provision of parking, and dimensional setbacks 
that are required by the Acton Zoning Bylaw, Title 5 and the Wetland Bylaw. The ACHC 
should request a site inspection from the Conservation Administiator to confirm our behef 
that there are no wetlands within 100 feet ofthe site.) 

2.0 Additional Services 

2.1 Construction stake-out and as-built services; 

2.2 Final Site Plan; 

3.0 Fees for Services 

3.1 The cost for those services outlined in Section 1.0-Scope of Services to be as follows: 

Article 1.1-1.7 $6,000.00 

3.2 A statement wUl be rendered after completion of the work. 

3.3 The cost ofthe backhoe and Town fees are not included in our proposal. 

3.4 A separate proposal shall be fumished prior to conducting any Additional 
Services or services not specifically included in this proposal. 

ENGINEERING PLANNING SURVEYING 



ACHC proposal 
October 14, 2004 
Page 3 of3 

5.0 Schedule of Services 

5.1 We are prepared to commence work immediately and should be able to complete 
Article 1.1 - 1.7 by November 30, 2004 so long as the Health Department 
schedules the soil evaluations before October 30, 2004. 

For our records, please execute and retum one (1) copy ofthis Proposal Letter. Thank you for 
considering our firm and for permitting us the opportunity to provide our services. 

Very truly yours, 
Stamski and McNary, Inc. 

Joseph March, P.E., P.L.S. 
Vice President 

end. 

AGREED AND ACCEPTED 

Authorized Signature 

Titie 

Date 

ENGINEERING PLANNING SURVEYING 



FORESITE Engineering Associates, Inc. 
16 Gleasondale Road, Suite 1-1 

Stow, Massachusetts 01775 
Phone: (978) 461-2350 

Fax: (978) 461-2352 
Web: www.fbresltel.com 

October 14, 2004 
Mr. Ryan Bettez, Vice Chairman 
Acton Community Housing Corporation 
P.O. Box 681 
Acton, Massachusetts 01720 

RE: Proposal for Engineering Services at 28 Willow Street and 214 Central Street in 
Acton 

Dear Mr. Bettez: 

Thank you for the opportunity to present this proposal for site analysis services on property 
owned by the Town of Acton at 28 Willow Street and 214 Central Stieet. We understand ti'om 
the scope of services provided to our ofiBce on October 1,2004 that the ACHC wislies to 
construct two residential duplexes on these sites and requires a survey and evaluation ofthe site 
to determine if, and how much, sewage disposal the site may support for the desired development 
proposal. The Scope of Services provided follows in italics. Each item is followed by a not-to-
exceed estimate for that item on the Scope. 

1. Review previous engineering and remediation documentation in order to understand the 
current conditions and history ofthe site. 

(Documentation to be provided to FORESITE by ACHC) 

Item 1 not to exceed: $500 

2. Conduct soil evaluations and percolation tests for a new on-site sewage disposal system 
to determine the maximum number of bedrooms that could be constructed on site. 

(Estimate includes (SI 00 lot testrngjee^to Town of Acton Board of Health; preparation of 
report from field data; and'esfimate ofthe number of bedrooms that the site may possibly 
support. Backhoe and operator for up to one full day for test hole excavation shall be 
provided by ACHC) 

Item 2 not to exceed: $1,250 — / 0 o 

3. Prepare a .survey plan ofthe parcels noted. The re.spondent mmt provide five hard 
copies and two electronic copies in AutoCAD drawing file formal. 

(Survey plan shall show property boundaries and areas from record deed and plan 
information available. No certification as to the accuracy ofthe compiled boundary 
information will be made or implied (without a full perimeter survey).) 

http://www.fbresltel.com


ACHC - 28 Willow St. & 214 Central St. 
October 11, 2004 
Page 2 of 5 

Item 3 not to exceed: $500 

4. Conduct a topographic .mrvey ofthe parcels and produce a topographic plan with one-
foot contour intervals. The respondent must provide five hard copies and two electronic 
copies in AutoCAD drawing file format. 

Item 4 not to exceed: $1,500 

5. Explore advanced treatment sewage disposal systems such as Bioclere or any other 
alternative technologies approved for General Use by the Department of Environmental 
Protection, in order to determine the size requirements ofthe sewage disposal .system that 
could maximize the wa.stewaterflow. Include a brief report on options for altemative 
treatment systems including cost estimates. 

Item 5 not to exceed: $1,000 

6. Prepare a sewage disposal system overlay plan on the survey plan and prepare an 
Application for Disposal Works Construction Permit for submittal to the Board of 
Health. The respondent must provide five hard copies and two electronic copies in 
AutoCAD drawing file format. 

(Estimate includes Apphcation fee to Town of Acton Board of Health $250 and 
Groundwater Protection District Pennit Application fee of $25. Estimate assumes tliat a 
shared system will be utihzed to serve the two 2-family dwellings proposed. System 
shall be designed in compliance with Acton Board of Health Regulations and the State 
Enviromnental Code Title 5.) 

Item 6 not to exceed: $1,500 -^ 7 - 5 ^ 

7. Prepare cost estimates for the construction ofthe proposed sewage disposal system. 

Item 7 not to exceed: $500 

8. Prepare maximum building footprint for the parcel that includes parking, the required 
setbacks from the sewage disposal system, wetlands, and current dimensional setbacks 
required by the zoning for this site as detailed in Town of Acton Zoning Bylaw. 

Item 8 not to exceed: $750 

TOTAL ESTIMATED COST OF SERVICES (ITEMS 1-8) NOT TO EXCEED: $7.^00 

. 3 ^ 



ACHC - 28 Willow St. 8i 214 Central St. 
October 11, 2004 
Page 3 of 5 

Ifyou have any questions regarding this proposal please contact our office. Ifyou would like to 
proceed with this project please sign both copies ofthe following Agreement for Services, keep 
one for your records and return the other to our office. Thank you again for considering 
FORESITE Engineering Associates, Inc. for this project. 

Sincerely, 

FORESITE Engineering Associates, Inc. 
BY: Scott P. Hayes, P.E., President 

cc: Roland Bartl, Acton Planning Department 
Betty McManus, Executive Director, Acton Housing Authority 



ACHC - 28 Willow St. & 214 Central St. 
October 11, 2004 
Page 4 of 5 

AGREEMENT FOR SERVICES 

A NON-REFUNDABLE DEPOSIT IN THE AMOUNT OF $0.00 is requiied prior to die 
initiation ofthe above described services. This amount will be credited to the Client in the 
billing for the aforementioned services. The fee will be in accordance with the current 
company fee schedule. A copy ofthis document will be furnished by FORESITE upon 
Client's request. 

In the event that FORESITE is obstructed or delayed in the completion of said services by 
any act ofthe Client or the Client's agents or by any act beyond the confrol of FORESITE 
including, but not limited to, inclement weather, illness, failure of equipment, unanticipated 
degree of difficulty encountered in perfomung said services, or delay created within or by 
approving agencies, then the time herein fixed for the completion ofthe services shall be 
extended for a period of time equivalent ofthe time lost by reason of any or all the 
aforementioned causes. 

OWNERSHIP OF DOCUMENTS: All documents, including original drawings, estimates, 
specifications, field notes and data are and shall remain the sole and exclusive property of 
FORESITE as instruments of service. The Client may, at his expense, obtain record prints of 
drawings, in consideration of which the Client will use them solely in connection with the 
above described project and not for the purpose of making subsequent extensions or 
enlargements thereto. 

AMENDMENT OF AGREEMENT: This Agreement may be amended only in writing 
signed by the Client and FORESITE. 

APPLICABLE LAW: Unless otherwise specified, this Agreement shall be governed by the 
laws ofthe Commonwealth of Massachusetts. 

PAYMENT: Except as otherwise stated in this proposal, the Chent shall compensate 
FORESITE for all services, labor, materials, and equipment at its standard rates, reimburse its 
expenses and pay any sales or sunilar tax thereon. FORESITE shall submit invoices 
periodically, and payment shall be due within 30 days from the invoice date. If the Client 
disputes any portion of an invoice, the Client shall notify FORESITE in writing with 
specificity within ten (10) days and pay the undisputed portion within 30 days from the 
invoice date. Overdue payments shall bear interest at one and one half percent (1.5%) per 
month, not to exceed eighteen percent (18%) per year. FORESITE may terminate these 
services upon ten (10) days' written notice anytime CLIENT payment is overdue on this 
project or any other project, and CLIENT shall pay for all work through termination, plus 
termination costs. 

COLLECTION: The CLIENT shall reimburse FORESITE all costs of collecting overdue 
invoices, including reasonable attomeys' fees. 

ACCEPTANCE: This proposal and AGREEMENT FOR SERVICES are hereby accepted 
and executed by a duly authorized signatory, who by execution hereof, warrants that he/she 
has fiill authority to act for, in the name, and on behalf of the Client. 



ACHC - 28 Willow St. 8i 214 Central St. 
October 11, 2004 
Page 5 of 5 

This Proposal and AGREEMENT FOR SERVICES is null and void unless executed by tiie 
Client and retiimed to FORESITE within (30) days. 

CLIENT: 

BY: Titie: 
(sign) 

Date: 
(print name) 

FOR: Acton Community Housing Corporation 

FORESITE Engineering Associates, Inc. 

By:, 
Scott P. Hayes, P.E., President 



FORESITE Engineering Associates, Inc. 
16 Gleasondale Road, Suite 1-1 

Stow, Massachusetts 01775 
Phone: (978) 461-2350 

Fax: (978) 461-2352 
Web: www.foresitel.com 

October 25,2004 
Mr. Ryan Bettez, Vice Chairman 
Acton Community Housing Corporation 
P.O. Box 681 
Acton, Massachusetts 01720 

RE: Proposal for Engineering Services at 28 Willow Street and 214 Central Street in 
Acton (Revised 10/25/04) 

Dear Mr. Bettez: 

Tliank you for tiie opportututy to present tiiis proposal for site analysis services on property 
owned by the Town of Acton at 28 Willow Sfreet and 214 Cenfral Sfreet. We understand from 
the scope of services provided to our office on October 1, 2004 that the ACHC wishes to 
constiTict two residential duplexes on tiiese sites and requires a survey and evaluation of tiie site 
to determine if, and how much, sewage disposal the site may support for the desired development 
proposal. The Scope of Services provided follows in italics. Each item is followed by a not-to-
exceed estimate for that item on the Scope. 

1. Review previous engineering and remediation documentation in order to understand the 
current conditions and history ofthe site. 

(Documentation to be provided to FORESITE by ACHC) 

Item 1 not to exceed: $500 

2. Conduct soil evaluations and percolation tests for a new on-site sewage disposal system 
to determine the maximum number of bedrooms that could be constructed on site. 

(Estimate includes $100 lot testing fee to Town of Acton Board of Health; preparation of 
report from field data; and estimate ofthe number of bedrooms that the site may possibly 
support. Backhoe and operator for up to one full day for test hole excavation shall be 
provided by ACHC) 

Item 2 not to exceed: $1,250 

3. Prepare a .survey plan ofthe parcels noted. The respondent must provide five hard 
copies and two electronic copies in AutoCAD drawing file format. 

(Survey plan shall show property boimdaries and areas from record deed and plan 
infonnation available. No ceitification as to the accuracy ofthe compiled boundary 
information will be made or implied (without a full perimeter survey).) 

http://www.foresitel.com


ACHC - 28 Willow St. 8i 214 Central St. 
October 25, 2004 
Page 2 of 5 

Item 3 not to exceed: $500 

4. Conduct a topographic survey ofthe parcels and produce a topographic plan with one-
foot contour intervals. The respondent must provide five hard copies and two electronic 
copies in AutoCAD drawing file format. 

Item 4 not to exceed: $1,500 

5. Explore advanced treatment sewage disposal systems such as Bioclere or any other 
altemative technologies approved for General U.se by the Department of Environmental 
Protection, in order to determine the .size requirements ofthe .sewage dispo.sal system that 
could maximize the wa.stewater flow. Include a brief report on options for altemative 
treatment systems including cost estimates. 

Item 5 not to exceed: $1,000 

6. Prepare a sewage disposal system overlay plan on the survey plan and prepare an 
Application for Di.spo.sal Works Construction Permit for submittal to the Board of 
Health. The respondent must provide five hard copies and two electronic copies in 
AutoCAD drawing file forntaL 

(Estimate includes Application fee to Town of Acton Board of Health $250 and 
Groundwater Protection District Pemiit Application fee of $25. Estimate assumes that a 
shared system will be utiUzed to serve the two 2-family dwellings proposed. System 
shall be designed in compliance with Acton Board of Health Regulations and the State 
Environmental Code Titie 5.) 

Item 6 not to exceed: $1,500 

7. Prepare cost estimates for the construction ofthe proposed sewage disposal system. 

Item 7 not to exceed: $500 

8. Show the maximum building envelope for the parcel that identifies all minimum required 
zoning and other .setbacks from lot lines, the sewage disposal .system, and wetlands. 
Indicate suitable areas for buildings, septic disposal areas, driveway curb cuts, 
driveways and parking lots, and green spaces. However this should not be a conceptual 
siteplan, rather, a tool to show the potential and limitations of the property under the 
applicable rules governing the development of land. In addition, provide three or more 
options of movable cut-outs for things such as building footprints (various sizes, with and 
without garage), several parking lot plans and driveway layout designs that would work 
on the .site, and layouts for different septic sy.stem design options. 

Item 8 not to exceed: $2,250 

TOTAL ESTIMATED COST OF SERVICES (ITEMS 1-8) NOT TO EXCEED: $9,000 



ACHC - 28 Willow St. 8i 214 Central St. 
October 25, 2004 
Page 3 of 5 

Ifyou have any questions regarding fhis proposal please contact our office. Ifyou would like to 
proceed with this project please sign both copies ofthe follovsong Agreement for Services, keep 
one for your records and return the other to our office. Thank you again for considering 
FORESITE Engineering Associates, Inc. for this project. 

Sincerely, 

FORESITE Engineering Associates, Inc. 
BY: Scott P. Hayes, P.E., President 

cc: Roland Barti, Acton Planning Department 
Betty McManus, Executive Director, Acton Housing Authority 



ACHC - 28 Willow St. 8i 214 Central St. 
October 25, 2004 
Page 4 of 5 

AGREEMENT FOR SERVICES 

A NON-REFUNDABLE DEPOSIT IN THE AMOUNT OF $0.00 is required prior to die 
initiation ofthe above described services. This amount will be credited to the Client in the 
billing for the aforementioned services. The fee will be in accordance with the current 
company fee schedule. A copy ofthis document will be fumished by FORESITE upon 
Client's request. 

In the event that FORESITE is obstmcted or delayed in the completion of said services by 
any act ofthe Client or the Client's agents or by any act beyond the confrol of FORESITE 
including, but not Imiited to, inclement weatiier, illness, failure of equipment, unanticipated 
degree of difficulty encountered in performing said services, or delay created within or by 
approving agencies, then the time herein fixed for the completion ofthe services shall be 
extended for a peiiod of time equivalent of die time lost by reason of any or all die 
aforementioned causes. 

OWNERSHIP OF DOCUMENTS: All documents, including original drawings, estimates, 
specifications, field notes and data are and shall remain the sole and exclusive property of 
FORESITE as instruments of service. The Client may, at his expense, obtain record prints of 
drawings, in consideration of which the Client will use them solely in connection with the 
above described project and not for the purpose of making subsequent extensions or 
enlargements thereto. 

AMENDMENT OF AGREEMENT: This Agreement may be amended only in writing 
signed by the Client and FORESITE. 

APPLICABLE LAW: Unless otherwise specified, this Agreement shall be governed by the 
laws ofthe Commonwealth of Massachusetts. 

PAYMENT: Except as otherwise stated in this proposal, the Client shall compensate 
FORESITE for all services, labor, materials, and equipment at its standard rates, reimburse its 
expenses and pay any sales or similar tax thereon. FORESITE shall submit invoices 
periodically, and payment shall be due within 30 days from the invoice date. If the Client 
disputes any portion of an invoice, the Client shall notify FORESITE in writing wifh 
specificity within ten (10) days and pay the undisputed portion within 30 days from the 
invoice date. Overdue payments shall bear interest at one and one half percent (1.5%) per 
month, not to exceed eighteen percent (18%) per year. FORESITE may terminate these 
services upon ten (10) days' written notice anytime CLIENT payment is overdue on this 
project or any other project, and CLIENT shall pay for all work through termination, plus 
termination costs. 

COLLECTION: The CLIENT shall reimburse FORESITE all costs of collecting overdue 
invoices, including reasonable attorneys' fees. 

ACCEPTANCE: This proposal and AGREEMENT FOR SERVICES are hereby accepted 
and executed by a duly authorized signatory, who by execution hereof wanants that he/she 
has fiill authority to act for, in the name, and on behalf of the Client. 



ACHC - 28 Willow St. 8i 214 Cenfral St. 
October 25, 2004 
Page 5 of 5 

This Proposal and AGREEMENT FOR SERVICES is null and void unless executed by tiie 
Client and retiimed to FORESITE witiiin (30) days. 

CLIENT: 

BY: Tide: 
(sign) 

Date: 
(print name) 

FOR: Acton Community Housing Corporation 

FORESITE Engineering Associates, Inc. 

By: 
Scott P. Hayes, P.E., President 



STAMSKI AND MCNARY, INC. 
80 Harris Street 

Acton, Massachuse t t s 0 1 7 2 0 
(978) 263-8585 

FAX (978) 263-9883 
WILLIAM F. MCNARY, P.L.S. 
JOSEPH MARCH, P.E., P.L.S. 

October 26, 2004 

Nancy Tavemier, Chairman 
Acton Community Housing Corporation 
Town of Acton 
PO Box 681 
Acton, MA 01720 

Re: 28 Willow St. and 214 Cenfral St. 
Acton, MA 

Dear Ms. Tavemier, 

In response to your request, we are pleased to fiimish the following proposal for engineering and 
survey services on the referenced property. The proposal is for pennitting associated with a 
proposed sewage disposal system to serve housing at the referenced address. Specifically we 
propose the following: 

1.0 Scope of Services 

1.1 Research and Site Review; 
(We will review previous engineering and remediation documentation in order to 
understand the cunent conditions and history ofthe site.) 

1.2 Soil Evaluations and Percolation Tests; 
(We will conduct soil evaluations and percolation tests for a new onsite sewage disposal 
system to determine the maximum number of bedrooms that could be constmcted on site. 
We will coordinate an appointment with the Health Department, backhoe and digsafe.) 

1.3 Perimeter and, topographic survey;. 
(We will conduct a perimeter and topographic survey of the property, perfomi 
calculations, and prepare a topographic base plan with a one foot contour interval. We 
wdll locate, all buildings, pavement and visible utilities, We will provide five hard copies 
and two elecfronic copies in Autocad drawing file format. We will not reconcile any 
discrepancies between field and record monumentation but will alert client of any 
inconsistencies.) 

1.4 Analysis of Advanced Sewage Treatment Altematives; 
(We will explore advanced freatment sewage disposal systems such as BioClear or any 
other altemative technologies approved for General Use by the Department of 
Environmental Protection, in order to determine the size requirements ofthe sewage 
disposal system that could maximize the wastewater flow. We will include a brief report 
on options for altemative freatment systems including cost estimates.) 

trMnTMKCPrwn nr AMMTMn s r rovcvn j r t 



ACHC proposal 
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Page 2 of3 

1.0 Scope of Services (cont.) 

1.5 Sewage Disposal Plan; 
(We will prepare a Sewage Disposal Plan in accordance with Titie 5 and Acton Board of 
Health Regulations and prepare an Application for Disposal Works Constmction Pennit 
for submittal to the Board of Health. The sewage disposal system will be shown in a final 
design format but the buildings, parking and driveways will be shown in a conceptual 
format. We will provide five hard copies and two elecfronic copies in Autocad drawing 
file format.) 

1.6 Constmction cost estimate; 
(We will prepare a cost estimate for the constmction ofthe sewage disposal system. TTie 
estimate will be based upon Means Site Constmction Cost Data book, 2004 edition.) 

1.7 Development Potential Plans; 
(We will prepare three development potential options with cutouts which show tiie 
maximum building footprint that can be sited on the parcels after the provision of parking, 
and dimensional setbacks that are required by the Acton Zoning Bylaw, Title 5 and the 
Wetland Bylaw. The ACHC should request a site inspection from the Conservation 
Adminisfrator to confirm our behef that there are no wetlands within 100 feet ofthe site.) 

2.0 Additional Services 

2.1 Constmction stake-out and as-birilt services; 

2.2 Final Site Plan; 

3̂ 0 Fees for Services 

3.1 The cost for those services outiined in Section 1 .OrScopeof Services to be as follows: 

Article l.l-i:7 $8,000.00 

3.2 A statement will be rendered after completion ofthe work. 

3.3 The cost ofthe backhoe and Town fees are not included in our proposal. 

3.4 A separate proposal shall be furnished prior to conducting any Additional 
Services or services not specifically included in this proposal. 

PWriTNIPTJlVTMr; T'T A"KTWTWf; STTWVRVTWn 



ACHC proposal 
October 26, 2004 
Page 3 of3 

5.0 Schedule of Services 

5.1 We are prepared to commence work immediately and should be able to complete 
Article 1.1 -1.7 by November 30, 2004 so long as the Health Department 
schedules the soil evaluations before early November. 

For our records, please execute and retum one (1) copy of tiiis Proposal Letter. Thank you for 
considering our firm and for permitting us the opportunity to provide our .services. 

Very tndy yours, 
Stamski and McNary, Inc. 

Joseph March, P.E., P.L.S. 
Vice President 

end. 

AGREED AND ACCEPTED 

Authorized Signature 

Title 

Date 

"ctxH'iTKTCTJPTwr: T>T ^l^n^Tn^T^; s;TTO%n5VTKTri 



Engineering Solutions 
for Land & Structures 

Civil & Structural Engineering - Land Planning • Land Surveying 

October 27, 2004 
Roland Bartl 
Town of Acton 
PO Box 681 
Acton, MA 01720 

Subject: 28 Willow & 214 Central Streets 
Preliminary engineering, survey 8i cost estimate 

Dear Mr. Bartl: 

In accordance with our discussions. Goldsmith, Prest & Ringwall, Inc. (GPR) is pleased to submit our 
proposal for Professional Civil Engineering and Survey Services for the subject project. Attached are 
the Professional Services Agreement (PSA), Scope of Services, Conditions of PSA, and Houriy Rate 
Schedule. 

The Scope of Services includes a Task Summary and Task Descriptions of services to be provided by 
GPR to meet your near term needs as currently understood. The Conditions of PSA covers details of 
the agreement including fee estimates, payment terms, construction services, and other important 
items. 

Site reconnaissance indicates that a stream, apparently intermittent, is within 250 feet of the site and 
that wetlands are more than 100 feet from the site. This proposal does not anticipate delineation of 
these resource areas or any work subject to 310 CMR 10.00, the Wetland Protection Act. 

GPR is in a position to begin work immediately. When you're ready to proceed, please retum one 
signed original PSA (with attachments), along with the initial deposit. 

Roland, thanks very much for the opportunity to submit our proposal. Should you have any questions, 
please don't hesitate to call. We very much look forward to working with you. 

Respectfully, 

Bucky Conner, PE 

Copy to file: pc2028 

Goldsmith, Prest & Ringwall, Inc. 

39 Main Street, Suite 301, Ayer, MA 01432 (978) 772-1590 • Fax (978) 772-1591 
infoOaDr-inc.com • www.aDr-inc.com 

http://www.aDr-inc.com


Letter of Transmittal 

GPR 

Goldsmith, Prest & Ringwall, Inc. 
Civil & Structural Engineering * Land Surveying * Land Planning 

39 Main Street, Suite 301, Ayer, MA 01432-1378 
info@gpr-inc.com T 978.772.1590 

www.gpr-inc.com F 978.772.1591 

To: Town of Acton 
PO Box 681 
Acton, MA 01720 

Attention: Roland Bartl Subject: 

Date: 10/27/04 
Job No: pc2028 

28 Willow & 214 Central Streets 
Preliminary engineering, survey & cost estimate 

We Are Sending You: 

Ttie Following items: 

COPIES DATE 

1 10/27/2004 

NO. 

I email | 

X Attached Via hand 

Under separate cover 

DESCRIPTION 

Professional Services Agreement, PDF format 

next day mail 

AM PM 

SCALE 

Disposition: 

For approval 

For your use 

For review and comment 

Please contact me if questions 

I will contact you 

For bids due 

Approved as noted 

Retumed after loan to us 

X For your signature 

X As discussed 

Remarks: Mr. Bartl, 

Signed: 

Please find enclosed GPR's proposal for preliminary engineering, survey and cost estimate 
for your project. 

We anticipate project completion by November 30, 2004, depending on Acton Board of 
Health schedule for soil testing. 

We look forward to assisting the Town in their efforts to redevelop this land. 

Bucky Conner, PE 

Copy To: file 

page 1 of 1 

mailto:info@gpr-inc.com
http://www.gpr-inc.com


PROFESSIONAL SERVICES AGREEMENT 
Job No. 
pc2028 

This Agreement is between: 
Acton Community Housing Corporation 
Town of Acton 
PO Box 681 
Acton, MA 01720 

hereinafter "CLIENT" 

PARTIES 

and 

Goldsmith, Prest & Ringwall, Inc. 
39 Main Street, Suite 301 
Ayer, MA 01432-1378 

hereinafter "COMPANY" 

PROJECT LOCATION AND OBJECTIVE 

CLIENT engages COMPANY to provide Professional Services in connection with property located at: 
28 Willow & 214 Central Streets 
for the purpose of: 
Preliminary engineering, survey & cost estimate 

SCOPE OF SERVICES 

COMPANY agrees to provide Professional Services as outlined on Attachment A. 

FEE 

CLIENT agrees to compensate COMPANY for the Professional Services specified under the above SCOPE as follows: 

Estimated Fee: $4,800.00 

Note: Payment will be made by CLIENT after the wort< is complete and a final bill is submitted to the Town. 

Prior to commencement of services, CLIENT shall pay COMPANY a deposit in the amount indicated below. 
This deposit will be applied to CLIENT'S final invoice for Professional Services rendered. 

Deposit Required: Not Applicable 

COMPANY may withdraw this proposal if not authorized by CLIENT within 30 calendar days of the date shown below. 

ENDORSEMENT 
CLIENT has read, understands and agrees to all ofthe above, and has read, understands and agrees to the Scope of 
Services, the Conditions of Professional Services Agreement, and the Fee Schedule, all of which are attached, 
incorporated herein and made a part of this Agreement. 

CLIENT; 
authorized endorser 

Name (print): 

Date: 

Contact Name: Roland Bartl, Town Planner 

Voice: 

COMPANY: 
auUmfiz&d endofset 

By: Brian N. Conner, PE 

October 27, 2004 

Contact Name: Bucky Conner 

Voice: 978.772.1590 

Fax: Fax: 978.772.1591 



ATTACHMENT A - SCOPE OF SERVICES 
to accompany Professional Services Agreement 

Client: Town of Acton 

SUMMARY 

Taski 
T^sk2 
Tasks 
Task 4 
Tasks 

Documentation Review 
Official Soil Testing 
Topographic Survey 
Theoretical Site Plan 
Sewage Disposal System Design 

$100.00 ^ 
$600.00 

$1,200.00 
$1,400.00 
$1,500.00 

ESTIMATED FEE $4,800.00 

TASK DESCRIPTIONS 

Task 1 - Documentation Review 

1. Review previous engineering and remediation documentation provided by Client. 

Task 2 - Official Soil Testing 

1. Coordinate with municipal health department and excavating contractor; schedule soil tests. 
2. Conduct official deep soil observation and percolation testing; report of findings. Note: Six (6) 
hours allotted for this item. 

Note: GPR assumes that the Town will provide a backhoe for testing. 

Task 3 - Topographic Survey 

1. Research at municipal offices and Registry of Deeds; review research products. 
2. Field survey to obtain topography, surface features, soil test locations, and available boundary 
monumentation. 
3. Reconciliation of deeds and plans with field survey data; office calculation of approximate 
boundary, topographic reduction, and worthing plot with one-foot contours.*^ 
4. Provide 5 hard copies & 2 electronic copies in AutoCAD format. 

Task 4 - Theoretical Site Ptan 

1. Prepare theoretical site plan showing: maximum building envelope; minimum zoning aind other 
setbacks from lot lines; sewage disposal system; known wetlands; suitable building areas, curb 
cuts, driveways, parking, and green space. 
2. Provide at least 3 site layout options showing building footprints, parking lot layouts, drive 
designs, and septic configuration. 
3. Provide 5 hard copies & 2 electronic copies in AutoCAD format. 

Goldsmith, Prest + Rlngwall.lnc. 10/27/2004 page 1 of 2 



ATTACHMENT A - SCOPE OF SERVICES 
to accompany Professional Services Agreement 

Client: Town of Acton 

Task 5 - Sewage Disposal Svstem Design 

1. Coordinate with Client regarding system design options. Evaluate I/A treatment options; prepare 
report of I/A benefits, including cost estimate for I/A. 

— - ^ 2. Prepare construction drawings for conventional sewage disposal system. 
3. Prepare Disposal System Construction Permit Application. 
4. Initial transmittal of application and plans to approving authority. 
5. Prepare SDS construction cost estimate. 

^ j ^ 6. Provide 5 hard copies & 2 electronic copies in AutoCAD fomiat. 

Additional Services not included in Scope: 

Boundary plan for recording; surveyors certified plot plans; MDEP Title 5 variance/64G application; design of 
an Innovative/Alternative system (secondary waste treatment); high retaining wall design; wetland delineation. 
Notice of Intent, or Request for Determination of Applicability; site plan for Planning Board submittal; building 
foundation drainage design; revision of documents filed with regulatory agencies; soil testing services beyond 
the allotted hours; or construction phase services. 

Goldsmith, Prest + Ringwall, Inc. 10/27/2004 page 2 of 2 



CONDITIONS OF PROFESSIONAL SERVICES AGREEMENT 

1. Fee Estimates. Professional services Fee Estimates represent the 
opinion of COMPANY, and are based on our professional experience, 
judgemerrt and information gathered from CUENT and ottiers. Fee 
Estimates do not represent a Quote, Lump Sum, or a Cost-Not-To-
Exceed. Where estimated fees are used as the basis for compensation, 
the Fee charged will be ttased on actual labor expended plus 
Reimbursable Expenses necessary to complete the Scope of Services. As 
such, the Fee charged may be lower or higher than the Fee Estimate, 
l^bor charges will be based on the attached Hourly Rate Schedule. 

2. Addit ional Services. Professional and/or subcontracted services not 
expressly included in the Scope of Services are not covered by this 
Agreement and are not included in the Fee. An estimate of fees for 
additional professional and/or subcontracted services will be fumished to 
CLIENT once a need for such services is identified. 

3. Payment Accounts are customarily invoiced on a monthly basis. 
Payment is due upon presentation of invoice and is past due thirty (30) 
days from invoice date. CLIENT agrees to pay a finance charge of 1.5% 
per month on past due amounts. COMPANY may withhold work products 
should CUENT not pay the amount invoiced. COMPANY may, after written 
notice to CLIENT, suspend sen/ices indefinitely, should CLIENT not pay 
the amount invoiced within forty-five (45) days of tlie date of the invoice. In 
the event legal services are employed by COMPANY to collect past due 
amounts, any related costs or expenses, including reasonable attorney's 
fees, shall t>e paid by CLIENT. Any objection to an invoice must be made 
by CLIENT, in writing, within 30 days of the mailing date of the invoice, or 
CLIENT hereby agrees said objection will be vraived. Payments to 
COMPANY shall not be contingent upon financing arrangements or receipt 
of payment from any third party. Notwithstanding any ofthe above, 
payment of all outstanding invoices shall be required prior to release of 
any plans or other work products by COMPANY. 

4. Inclement Weather. Where field viork such as land sun/eying, disposal 
system inspection, or soil testing is required, every reasonable effort will 
be made to avoid delays due to inclement weather conditions. Hov/ever, 
COMPANY will not be responsible for protracted services and/or down 
time on site due to inclement weather. Such services/down time will be 
charged to CLIENT at our standard rates. 

5. Infomiation Fumished By CLIENT. CLIENT agrees to disclose to 
COMPANY project / site information relating to issues such as, but not 
necessarily limited to, buried waste, hazardous conditions, real property 
occupation, or unrecorded easements / property agreements. COMPANY 
shall have the right to rely on ttie accuracy ofsuch information furnished 
by CLIENT. CLIENT agrees to indemnify COMPANY and it's employees 
against all claims or liability arising as a result of incomplete or inaccurate 
infomiation fumished to COMPANY by CLIENT. 

6. Standard of Care. COMPANY shall perfomn it's work in a manner 
consistent with the presently prevailing standard of care and skill ordinarily 
exercised by members of the profession practicing under similar 
conditions within this geographic vicinity. No warrantee, representation or 
guarantee, express or implied, is made or intended by this Agreement. 

7. Risk Allocation / Limitation of Liability. CLIENT agrees to limit 
COMPANY liability due to professional negligence, errors or omissions 
arising out of or relating to services rendered under this Agreement, to the 
amount of COMPAN'^TS Fee for services rendered hereunder. This limit 
applies to all services rendered on this project, whether rendered under 
this Agreement, addenda thereto, or subsequent agreements. 

10. Recovery of and Closure of Boundary Monumentation. AH 
estimates and/or fee quotes given for survey work assume that 
COMPANY will be able to recover existing boundary monumentation in 
the field as shown on record plans, and that such monumentation will be 
accurately placed and provide acceptable mathematical closure. 

11. Ownership of Documents. All plans, specificatk>ns, notes, sketches, 
tracings, calculations, surveys, reports, and other documents, whettier on 
paper, plastic, digital or other media, are instruments of professional 
sen/ice. COMPANY shall retain ownership of, and all common law, 
statutory, and other reserved rights (including copyrigtit) in, such plans 
and documents. Such instruments are prepared and intended only for use 
as an integrated set on the particular project and for ttie limited purposes 
specified. Modification or use on other projects of such instruments of 
sen/ice, or copies thereof, sliail be at CLIENTS sole risk. CLIENT shall 
indemnify COMPANY and it's emptoyees against any claim or liability 
arising out of any such modifKation or use. 

12. Regulatory Agency Fees, Approvals and Permits. CLIENT shall be 
responsible for payment of all filing, review, testing, inspection, and ottier 
fees as may be required by Utility District, Municipal, State, Federal, or 
ottier regulatory agencies. Tfiese fees are in addition to estimated 
professional servnes fees. Submittal of plans and supporting documents 
to such agencies for their review shall not be consttued as a guarantee of 
approval of such. 

13. Construction Services. COMPANY is not responsible for the means, 
methods, or sequences of construction, nor for the salisty of workers or 
others at the construction site. Constructk>n observatkin seivices, wtien 
rendered, are neither exhaustive nor continuous, and consist of perkxiic 
visits to the project site Intended only to determine whettier constructbn is 
in general conformance wilh construction contract documents. COMPANY 
is not responsible forthe performance or non-performance of tfie 
contractor, or its subcontractors. 

14. Services of L.egal Counsel. CLIENT shall furnish, a l CLIENTS 
expense, any legal opinions or services of legal counsel as may l>ecome 
necessary to assist COMPANY in gaining project approvals, and 
COMPANY shall be entitled to rely upon the accuracy and completeness 
thereof. 

15. Oil and Hazardous Materials. Services provkled by COMPANY will 
not include any testing for oil or fiazardous materials on the site of tfie 
work, nor any evaluation of site under Massacfusetts General Laws, c. 
21E. COMPANY vwll be under no obligation to test tor, evaluate, analyze, 
or disclose the presence on the site of oil or hazardous materials. 

16. Goveming Law; Severability. This Agreement shall be interpreted 
and enforced in and according to the lavirs ofthe Commonwealth of 
Massachusetts. In the event that any term, condition, or ottier prov'ismn of 
this Agreement is held to be unenforceable, the remaining provisuns or 
portions shall remain in place, valid and binding on tfie parties. 

17. Assignment Neither CLIENT nor COMPANY shall assign its interest 
in this Agreement wittiout the written consent ottt ie ottier. 

18. Termination. In the event of substantial failure by eittier party to 
perform in accordance with the terms hereof, this Agreement may be 
tenninated by the other party upon seven (7) days written notk«. In the 
event of termination by either party, CLIENT will pay COMPANY tor 
services performed up to the termination notice date. 

8. Right of Entry. CLIENT will provide right of entry onto property or 
properties involved in the project for COMPANY staff, subcontractors and 
all necessary equipment in order to complete the vrork. 

9. Real Property and Utilities. During prosecution ofthe viiork, 
COMPANY shall take all reasonable precautions to avoid damage to real 
property or subsurface utilities / structures / systems, and to avoid 
Inconveniencing users ofthe property. Where excavation is necessaiy, 
COMPANY will backfill and rough grade, however, COMPANY shall not be 
responsible for repairing or replacing any surface/subsurface utilities / 
stnjctures / systems, trees, shmbs, plants, or sod. It is understood by 
CLIENT that, in the normal course of work, some damage or 
inconvenience may occur. CLIENT agrees to indemnify COMPANY and 
it's employees against any such damage or inconvenience that may occur. 

19. Entire AgreemenL This Agreement, including attachments 
incorporated herein by reference, represents the entire agreement and 
understanding between the parties. Any modifications to this Agreement 
shall be in writing and signed by authorized representatives of tlie parties. 

Gofdsnilth, Prest * Ringwall, Inc. \0rni2O0i page I n n 
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HOURLY RATE SCHEDULE 

Labor 

Category Rate ($ per hour) 

Senior Principal 125.00 
Principal / Senior Project Manager 110.00 
Project Manager 95.00 
Senior Project Engineer 80.00 
Approved Soil Evaiuator 75.00 
Project Engineer 75.00 
Staff Engineer 65.00 
Designer 50.00 
Computer Draftsman 45.00 

Survey Crew (3-person) 135.00 
Survey Crew w/ PLS 125.00 
Survey Crew (2-person) 105.00 
Survey Manager 95.00 
Senior Project Surveyor 80.00 
Project Surveyor 65.00 
Staff Surveyor 52.50 

Administrative Support 40.00 

Fees for professional services are based on hourly rates with time kept to the 
nearest quarter hour. The hourly rates shown represent an average for the 
category. Overtime, as specifically requested by Client, is charged at 1.5 times 
the hourly rate. 

NOTE: When COMPANY represents CLIENT at evening / weekend meetings or 
Site walks, rate charged will be 1.3 times the rate stated above. When 
COMPANY testifies in a court of law or adjudicatory hearing, expert testimony 
will be charged at a rate of $175.00 per hour. 

Reimbursable Expenses 

Reimbursable expenses such as subcontracted consultants / contractors, 
research products, courier services, photographic, and reprographics are 
charged at cost plus 15 percent. Mileage charged will be at the current 
rate set by the IRS. 

Goldsmith, Prest + Rlngw/all, Inc. 10/27/2004 page 1 of 1 



Town of Acton 

Acton Community Housing Corporation 

Request for Proposals 
12/7/05 

214 Central Street and 28 Willow Street 
Acton, MA 

Engineering and Survey Work for Comprehensive Permit Application 

The Acton Community Housing Corporation (ACHC) is seeking proposals for the 
engineering and survey work necessary to meet the Rules and Regulations for 
Comprehensive Permits required by the Acton Zoning Board of Appeals. The ACHC 
has proposed a multi-family development to be located on Town-owned land. The 
ACHC has been working on this proposal since July 2004 and is ready to begin the final 
steps in the process. This is the third step ofa three phase process to develop this site for 
affordable housing. 

ACHC is a quasi-public body under the control ofthe Board of Selectmen, charged with 
developing affordable housing strategies and implementing affordable housing programs 
in the Town of Acton. The two Town-owned contiguous parcels of land at 214 Central 
Street and 28 Willow Street, with a combined total of approximately 15,799 square feet, 
formerly housed a septic system installation and repair company. The parcels were taken 
by the town on May 4, 1998 for unpaid taxes. The Town has done significant 
environmental remediation work (in accordance with the requirements of Chq)ter 21 E of 
Massachusetts General Laws) and the site is now clean and prepared for residential re
use. ACHC has submitted a LIP Application to the DHCD and will be receiving a Site 
Eligibility letter from DHCD in December of 2005. This will allow the ACHC to apply 
for a Comprehensive Permit. 

In its effort to redevelop the town-owned land at Central and Willow Street as a site for 
multi-family mixed-income housing, the ACHC, received a grant from the Department of 
Housing and Community Development's Priority Development Fund to prepare 
preliminary designs and to hire an engineering and surveying firm to do the work 
required to file a Comprehensive Permit Application with the Acton Zoning Board of 
Appeals. 

ACHC is seeking proposals fi-om engineering and survey firms to complete the 
engineering tasks required for the Comprehensive Permit Application and to assist the 
ACHC in the preparation ofthe Application including the Development Impact Report. 
(See Appendix pages 4-9 in the attached Rules and Regulations) The ACHC propose to 
build a duplex farmhouse style building on the Central Street side ofthe parcel and a 
single family bungalow style building on the Willow Street side. The fact that the 
proposed dwelling units are in two separate structures on a single parcel, not allowed 



under zoning, creates the need to file for the Comprehensive Permit. ACHC has an 
approved Acton Board of Health septic disposal plan prepared during the preliminary 
design phase. ACHC also has building footprints, building designs, drive ways sizes and 
locations drawn on a site map. The site map needs to be revised to include the layout for 
a sidewalk and a landscape plan. 

Purpose of Services 

To do the required engineering and surveying requirements to meet Acton's rules and 
regulation for filing a comprehensive permit application. To assist the ACHC in 
preparing the Application and making the presentation to the Zoning Board of Appeals. 

Scope of Services 

1. Review the preliminary engineering and survey services completed in 2005. 

2. Review Architectural and site plans for the duplex and bungalow designs. 

3. Prepare Topographic/Property line survey plan stamped by a Registered Land 
Surveyor with a copy in digital format for the 28 Willow/214 Central Street parcel. 

4. Complete the minimum required work for the following sections ofthe Rules and 
Regulations for Comprehensive Permits required by the Acton Zoning Board of Appeals 
(Attached) 

3.6 Existing Site Conditions 
3.9 Drainage Calculations 
3.10 Earth Removal Calculation 
3.11 Water Balance Calculation 
3.14 Site Plan 
3.14.1 A Title Sheet 
3.14.2 A Master Plan Sheet drawn to a 1" = 100' scale 
3.14.3 A Recordable Plan Sheet 
3.14.4 A Natural Feature and Existing Conditions Plan Sheet 
3.14.5 A Site Development Plan Sheet 
3.14.7 A Construction Details Plan Sheet 
3.14.9 An Erosion and Sedimentation Control Plan Sheet 

5. Prepare Comprehensive Permit Application in conjunction with the ACHC. 

6. Prepare the Development Impact Report. 

7. Provide five hard copies and one electronic copy in AutoCAD drawing file fonnat of 
all work completed as part ofthis RFP. 

8. Two meetings with members ofthe Acton Commimity Housing Corporation. 



9. Attendance at one Zoning Board of Appeals hearing. 

10. Reimbursable expenses must be included in your bid. 

Minimum Threshold Criteria 

1. Minimum of 5 years of experience. 

2. Massachusetts Registered Land Surveyor on staff. 

3. Massachusetts Registered Licensed Civil Engineer on staff. 

Competitive Evaluation Criteria 

1. Experience with Acton's Zoning By laws and Comprehensive Permit Application. 

2. Years of experience 

3. Response to scope of services 

4. Timetable for completion of Project. A 4 week tum-around is preferred. 

5. Interview if necessary 

Submission Requirements 

All proposals must include the following materials: 

1. Letter of interest signed by the principal(s) ofthe firm 

2. Description of proposed work 

3. Response to scope of services with a break down ofthe cost per task 

4. Proposed schedule for completion 

5. A detailed project budget with hourly rates, estimated additional charges or fees. 

6. The Town of Acton standard purchase order terms and conditions shall apply. 

Selection Process 

All proposals submitted by the deadline will be opened and logged in publicly. 
Responders may submit proposals electronically to planning(S),acton-ma.gov. All 
information contained in the proposals will be made public. The Acton Community 
Housing Corporation and the Town of Acton will review and evaluate all proposals that 
have been received by the submission deadline. Evaluation ofthe proposals will be 
based on the information provided in the submission in accordance with the submission 



requirements ofthis RFP and any interviews, references, and additional information 
requested by the Town of Acton. The Acton Community Housing Corporation will 
notify all responders in writing of its decision. 

12/16/05 

RFP Release: 

Proposals Due: 

Acton Town Hall 
Room 126 
472 Main St. 
Acton, MA 01720 

12/7/05 

2:00 PM 

Please send an electronic and one hard copy ofyour proposal to: 

Roland Bartl 
Tovm Planner 
Town Hall, 472 Main Street 
Acton, MA 01720 
Email: planning@acton-ma.gov 

Piease also send an electronic copy ofyour proposal to 

ACHC contact person: Ryan Bettez 
Ryan Bettez <bettezfamilv@.vahoo.com> 
617-828-4197 

mailto:planning@acton-ma.gov


STAMSKI AND MCNARY, INC. 
80 Harris Street 

Acton, Massachuse t t s 01720 
(978) 263-8585 

FAX (978) 263-9883 
WILLIAM F. MCNARY, P.L.S. 
JOSEPH MARCH. P.E., P.L.S. 

December 15, 2005 

Nancy Tavemier, Chairman 
Acton Community Housing Corporation 
Town of Acton 
PO Box 681 
Acton, MA 01720 

Re: 28 Willow St. and 214 Central St. 
Acton, MA 

Dear Ms. Tavernier, 

In response to your request, we are pleased to furnish the following proposal for engineering and 
survey services on the referenced property. The proposal is for services associated with 
obtaining a Comprehensive Permit from the Acton Zoning Board of Appeals for a two building, 
three unit housing development at the referenced address. Specifically we propose the following: 

1.0 Scope of Services 

1.1 Review the preliminary engineering and survey services completed in 2005. Review 
Architectural and site plans for the duplex and bungalow designs. 

1.2 Conduct a topographic and property line survey and prepare a Topographic/Property line 
survey plan stamped by a Registered Land Surveyor with a copy in digital format for the 
28 Willow Street/ 214 Central Street parcel. 

1.3 Complete the minimum required work for the following documents required by the Rules 
and Regulations for Comprehensive Permits required by the Acton Zoning Board of 
Appeals: 

• Existing Site Conditions report 
• Drainage Calculations 
• Earth Removal Calculations 
• Water Balance Calculations 
• Site Development/Erosion and Sedimentation Control Plan 
• Title Sheet 
• Master Plan (Drawn to a 1"=100' scale) 
• Recordable Plan 
• Natural Features and Existing Conditions Plan 
• Construction Details Plan 

1.4 Prepare Comprehensive Permit Application in conjunction with ACHC. 

1.5 Prepare the Development Impact Report. 

ENGINEERING PLANNING SURVEYING 



ACHC proposal 
December 15,2005 
Page 2 of 3 

1.0 Scope of Services (cont.) 

1.6 Provide five hard copies and one electronic copy in Autocad drawing file format of all 
completed work. Include all reimbursable expenses. 

1.7 Prepare for and attend two meetings with members of the Acton Community Housing 
Corporation. 

1.8 Prepare for and attend one Zoning Board of Appeals hearing. 

1.9 Town of Acton Staff required revisions to plans. 

2.0 Additional Services (not included) 

2.1 Construction stake-out and as-built services; 

2.2 Sewage Disposal Plan; 

3.0 Fees for Services 

3.1 The cost for those services outlined in Section 1.0-Scope of Services to be as follows: 

Article 1.1 $500.00 

Article 1.2 $2,500.00 
Article 1.3 $8,000.00 
Article 1.4 $500.00 
Article 1.5 $500.00 
Article 1.6 $500.00 
Article 1.7 $700.00 
Article 1.8 $350.00 
Article 1.9 $1,000.00 

3.2 Invoices will be rendered monthly.. 

3.3 . A separate proposal shall be furnished prior to conducting any Additional 
Services or services not specifically included in this proposal. 

5.0 Schedule of Services 

5.1 We are prepared to commence work immediately and should be able to complete Article 
1.1 - 1.5 within six weeks of authorization to proceed. 

ENGINEERING PLANNING SURVEYING 



ACHC proposal 
December 15,2005 
Page 3 of 3 

For our records, please execute and retum one (1) copy of this Proposal Letter. Thank you for 
considering our firm and for permitting us the opportunity to provide our services. 

Very tmly yours, 
Stamski and McNary, Inc. 

Joseph March, P.E., P.L.S. 
Vice President 

end. 

AGREED AND ACCEPTED 

Authorized Signature 

Title 

Date 

ENGINEERING PLANNING SURVEYING 



Stamski and McNary, Inc. 
80 Harris Street, Acton, MA 01720 

978-263-8585 
Fax 978-263-9883 

Massachusetts Comprehensive Permit 
Similar Projects List 

Acton, Massachusetts 

Franklin Place Condominium 
520 Main Street 

This 12 unit affordable housing project consists of 6 duplex buildings. A sewage disposal system 
construction permit was obtained from the Board of Health and an Order of Conditions was 
obtained from the Conservation Commission for construction in the Buffer Zone. 

Crossroads Condominium 
244 Main Street 

This 12 unit affordable housing project consists of one 8 unit building and one 4 unit building. 
An Order of Conditions was obtained from the Conservation Commission for construction in the 
Buffer Zone. 

River Street Condominium 
66 River Street 

This 8 unit affordable housing project consists of 4 duplex buildings. An Order of Conditions 
was obtained from the Conservation Commission for construction in the Buffer Zone and 
Riverfront Area. 

Boxborough, Massachusetts 

Boxborough Meadows 
Massachusetts Avenue 

This 48 unit affordable housing project consists of single family and duplex buildings. A sewage 
treatment permit was obtained from the Department of Environmental Protection and an Order 
of Conditions was obtained from the Conservation Commission for construction in the Buffer 
Zone. Individual well permits were also obtained from the Board of Health. 

1 



Summerfields Condominium 
Summer Street 

This 24 unit affordable housing project consists of 6 duplex buildings and four triplex buildings 
and is age restricted. Sewage disposal system construction permits and onsite well permits were 
obtained from the Board of Health and an Order of Conditions was obtained from the 
Conservation Commission for construction in the Buffer Zone. 

Carhsle, Massachusetts 

Laurell Hollow Condominium 
Lowell Street 

This 8 unit affordable housing project consists of 4 duplex buildings. Sewage disposal system 
construction permits and onsite well permits were obtained from the Board of Health and an 
Order of Conditions was obtained from the Conservation Commission for construction in the 
Buffer Zone. 

Coventry Woods 
Concord Street 

This 56 unit affordable housing project consists of 13 quadraplex buildings and two duplex 
building and is currently in the approval process. Sewage disposal system construction permits 
will be obtained from the Board of Health and an Order of Conditions will he obtained from the 
Conservation Commission for construction in the Buffer Zone. A public water supply well permit 
will be obtained from the Department of Environmental Protection. 

Stow, Massachusetts 

Villages at Stow 
Great Road 

This 96 unit affordable housing project consists of 60 single family homes and 36 triplex 
buildings. A sewage treatment permit and public water supply permit were obtained from the 
Department of Environmental Protection. An Order of Conditions was obtained from the 
Conservation Commission for construction in the Buffer Zone. 

Concord, Massachusetts 

1586 Main Street 

This 2 unit affordable housing project consisted of one duplex building. 

2 



Proiect Team 

Engineering Principal in charge 

Joseph March 
Massachusetts Professional Engineer No. 40472 
Massachusetts Professional Land Surveyor No. 36384 

Mr. March has over 25 years of experience in residential housing development. Mr. 
March oversees and reviews all engineering designs and documents prepared by staff. 

Surveying Principal in charge 

William F. McNary 
Massachusetts Professional Land Surveyor No. 30753 

Mr. McNary has over 40 years of experience in all aspects of land surveying. Mr. 
McNary oversees and reviews all surveys and documents prepared by staff. 

Project Manager 

George Dimakarakos 
Massachusetts Professional Engineer No. 41281 

Mr. Dimakarakos has over 12 years experience in residential housing development. Mr. 
Dimakarakos has designed, presented the plans to local authorities and successfully 
procured Comprehensive Permits for five developments. 

Project Surveyor 

Christopher W. McNary 
Massachusetts SIT 

Mr. McNary has over 20 years of experience in all aspects of field surveying, research, 
computations and plan preparation. 



Stamski and McNary, Inc. 
80 Harris Street, Acton, MA 01720 

978-263-8585 
Fax 978-263-9883 

Massachusetts Comprehensive Permit 
Similar Projects List 

Acton, Massachusetts 

Franklin Place Condominium 
520 Main Street 

This 12 unit affordable housing project consists of 6 duplex buildings. A sewage disposal system 
construction permit was obtained from the Board of Health and an Order of Conditions was 
obtained from the Conservation Commission for construction in the Buffer Zone. 

Crossroads Condominium 
244 Main Street 

This 12 unit affordable housing project consists of one 8 unit building and one 4 unit building. 
An Order of Conditions was obtained from the Conservation Commission for construction in the 
Buffer Zone. 

River Street Condominium 
66 River Street 

This 8 unit affordable housing project consists of 4 duplex buildings. An Order of Conditions 
was obtained from the Conservation Commission for construction in the Buffer Zone and 
Riverfront Area. 

Boxborough, Massachusetts 

Boxborough Meadows 
Massachusetts Avenue 

This 48 unit affordable housing project consists of single family and duplex buildings. A sewage 
treatment permit was obtained from the Department of Environmental Protection and an Order 
of Conditions was obtained from the Conservation Commission for construction in the Buffer 
Zone. Individual well permits were also obtained from the Board of Health. 

1 



Summerfields Condominium 
Summer Street 

This 24 unit affordable housing project consists of 6 duplex buildings and four triplex buildings 
and is age restricted. Sewage disposal system construction permits and onsite well permits were 
obtained from the Board of Health and an Order of Conditions was obtained from the 
Conservation Commission for construction In the Buffer Zone. 

Carlisle, Massachusetts 

Laurell Hollow Condominium 
Lowell Street 

This 8 unit affordable housing project consists of 4 duplex buildings. Sewage disposal system 
construction permits and onsite well permits were obtained from the Board of Health and an 
Order of Conditions was obtained from the Conservation Commission for construction in the 
Buffer Zone. 

Coventry Woods 
Concord Street 

This 56 unit affordable housing project consists of 13 quadraplex buildings and two duplex 
building and Is currently in the approval process. Sewage disposal system construction permits 
will be obtained from the Board of Health and an Order of Conditions will be obtained from the 
Conservation Commission for construction in the Buffer Zone. A public water supply well permit 
will be obtained from the Department of Environmental Protection. 

Stow, Massachusetts 

Villages at Stow 
Great Road 

This 96 unit affordable housing project consists of 60 single family homes and 36 triplex 
buildings. A sewage treatment permit and public water supply permit were obtained from the 
Department of Environmental Protection. An Order of Conditions was obtained from the 
Conservation Commission for construction in the Buffer Zone. 

Concord, Massachusetts 

755^ Main Street 

This 2 unit affordable housing project consisted of one duplex building. 

2 



Project Team 

Engineering Principal in charge 

Joseph March 
Massachusetts Professional Engineer No. 40472 
Massachusetts Professional Land Surveyor No. 36384 

Mr. March has over 25 years of experience in residential housing development. Mr. 
March oversees and reviews all engineering designs and documents prepared by staff. 

Surveying Principal in charge 

William F. McNary 
Massachusetts Professional Land Surveyor No. 30753 

Mr. McNary has over 40 years of experience in all aspects of land surveying. Mr. 
McNary oversees and reviews all surveys and documents prepared by staff. 

Project Manager 

George Dimakarakos 
Massachusetts Professional Engineer No. 41281 

Mr. Dimakarakos has over 12 years experience in residential housing development. Mr. 
Dimakarakos has designed, presented the plans to local authorities and successfully 
procured Comprehensive Permits for five developments. 

Project Surveyor 

Christopher W. McNary 
Massachusetts SIT 

Mr. McNary has over 20 years of experience in all aspects of field surveying, research, 
computations and plan preparation. 



PLA CES Site Consultants^ Ina 
PLANNING, LANDSCAPE ARCHITECTURE, CIVIL ENGINEERING & SURVEYING 

December 16, 2005 

Ms. Nancy Tavernier, Chairman via facsimile & email 
Acton Community Housing Corporation (978) 264-9630 
C/o Mr. Roland Bartl bette2family@yah00.com 
Town Planner 
Acton Town Hall, Room 126 
472 Main Street 
Acton, MA 01720 

Re: Request for Proposals 
Engineering & Surveying for Comprehensive Permit 
214 Central Street & 28 Willow Street 
Acton, Massachusetts 

Dear Ms. Tavernier; 

PLACES Site Consultants, Inc. is pleased to present you with a proposal for professional engineering 
and land surveying sen/ices associated with the preparation of a comprehensive permit application for 
the development of one single family home and one two-family home on the Town owned property 
located at 214 Central Street and 28 Willow Street. 

PLACES Site Consultants, Inc. is a multi-disciplinary firm offering professional Planning, Landscape 
Architecture, Civil Engineering, Surveying and permitting support services. Our staff has considerable 
experience in the design, permitting and construction oversight of land development projects of various 
sizes in and around the Town of Acton. For example, we are also currently working with the Acton 
Zoning Board of Appeals on the Woodlands at Laurel Hill, a project which we know you are familiar. As 
such, we believe that we are well qualified to meet the Competitive Evaluation Criteria. 

We know that our experience with these types of projects will prove to be beneficial to the Acton 
Community Housing Corporation in the final design and permitting phases ofthis project. 

The enclosed materials are intended to comprise of a formal proposal to address the request for 
proposal dated December 7, 2005. Included with this cover letter is the following materials: 

1. Description of Scope of Work 

2. Scope of Work Summary with Cost Breakdown 

3. Proposed Project Schedule 

4. Hourly Rates for staff 

5. Resumes of key project personnel 

6. Conditions of Service Agreement 

694 Main Street, Suite 3, Holden, MA 01520 
(508) 829-0333 FAX (508) 829-0904 E-Mail: places(gverizon.net 

mailto:bette2family@yah00.com


Response to Request for Proposals 
Engineering & Surveying for Comprehensive Permit 

214 Central Street & 28 Willow Street 
Acton, Massachusetts 

Page 2 

We thank you for the opportunity to provide you with a proposal for professional services. Please do 
not hesitate to contact this office if you have any questions regarding this proposal or require any 
additional information. 

Respectfully Submitted, 
PLACES Site Consultants, Inc. 
By: 

William E. Murray, R.L.A. 
President 

Enclosures as noted 

PLACES Site ConsultsintSy Inc, 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 
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Response to Request for Proposals 
Engineering & Surveying for Comprehensive Permit 

214 Central Street & 28 Willow Street 
Acton, Massachusetts 

Page 3 

Description of Scope of Work 

Preliminary Survey & Engineering Review 
This office will review the surveying and engineering plans and documents completed for this project 
during the previous phases of the project. Upon completion of our review, we will prepare a summary 
of any deficiencies in the preliminary survey and engineering plans/documents that will need to be 
addressed as part of the Site Plan Development task. 

Architectural & Site Plan Design Review 
This office will review the architectural and site plans and documents completed for this project during 
the previous phases of the project. Upon completion of our review, we will prepare a summary of any 
deficiencies in the architectural and site plans/documents that will need to be addressed as part ofthe 
Site Plan Development task. 

Topographic & Property Line Survey 
Based upon or initial review ofthis project, a base plan ofthe site has already been prepared as part of 
the development ofthe septic system plan. This task includes the additional field and office survey 
work required to prepare a property line plan, tie to the field topography that has already been 
completed and collect any additional field data on or immediately adjacent to the site identified as 
deficient in the Preliminary Survey and Engineering Review task. Upon completion of this task, this 
office will provide you with a reproducible mylar existing conditions/property line plan endorsed by a 
Massachusetts Professional Land Surveyor. 

Please note that this estimate assumes that mathematical ties between record property line data and 
field collected data can be accomplished. If discrepancies between record and field data cannot be 
reconciled, we will provide you with a summary of our findings and an estimate of the work required to 
rectify the property line discrepancy. 

Site Plan Development for Comprehensive Permit 
This office will develop a preliminary site design that accommodates and incorporates the sewage 
disposal system (by others), the building plans, the perimeter survey and the requirements ofthe ACHC 
to form a complete site plan. We will present this plan to the ACHC and other authorities 
required/requested by that agency to ensure that preliminary comments are received and 
accommodated to the extent practical. 

Once approval of the preliminary plan/concept has been issued, we will prepare site plans that meet 
the requirements ofthe Acton Zoning Board of Appeals Rules and Regulations for Comprehensive 
Permits, subject to standard and reasonable waiver requests from those regulations. The plans 
generated under this section will include all of the plans identified in your Request for Proposal, items 
3.6 , 3.14 to 3.14.9. This office will also prepare supplemental support documents required for the 
submission of a comprehensive permit application. Support documents include drainage calculations, 
water balance calculations, narrative text, diagrams and tables as are appropriate to convey the 
necessary information and intent to permitting and reviewing authorities. 

PLA CLS Site Consultants^ Ina 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 
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Response to Request for Proposals 
Engineering & Surveying for Comprehensive Permit 

214 Central Street & 28 Willow Street 
Acton, Massachusetts 

Page 4 

The plans developed will meet the requirements of the various regulatory authorities in the Town of 
Acton and applicable State and Federal laws. Should there be special or specific regulations such a 
HUD or other subsidizing agency plan or regulatory requirements, we will rely on your agency to advise 
us of those regulations at the time of initial plan development. 

During plan development, we will initiate the application process and Development Impact Report 
process. 

The final site plans will be provided to you in 5 bound sets endorsed by a Massachusetts Professional 
Engineer and/or Professional Land Surveyor. One compact disc ofthe plans and supporting materials 
will be provided as required. This disk will include text, plans and other supporting narratives. 

Permitt ing: 
Once the plans have been developed, we will assist the ACHC in making the Comprehensive Permit 
application. This office will combine the plans and application documents and calculations to produce a 
unified application package. Our scope includes making the formal submission to the town, if 
requested. We are including attendance and representation to the Acton Zoning Board of Appeals at 
one meeting, along with any follow-on correspondence to that Board if required. Minor plan changes 
are also included in this scope of services, if required by the Zoning Board. 

This office will develop a preliminary site design that accommodates and incorporates the sewage 
disposal system (by others), the building plans, the perimeter survey and the requirements of the ACHC 
to form a complete site plan. We will present this plan to the ACHC and other authorities 
required/requested by that agency to ensure that preliminary comments are received and 
accommodated to the extent practical. 

Professional Services Fee: 
The proposed Fees forthe professional services described above are provided on the attached 
document described, "Scope of Work Summary, dated December 16, 2005., Page 1 & 2. That 
document provides some additional detail to the scope of services. The total estimated budgetary 
cost is: $ 13,333.70. 

Staff Qualifications: 
Attached to this document are the resumes of the key staff who will participate in this project. They are 
all Massachusetts registered professionals in their respective fields.: 
William E. Murray, President Registered Landscape Architect 
Denis J. McLaughlin, 111, Vice-President Registered Professional Engineer 
Alfred Berry, Jr. Registered Professional Land Surveyor 

Letter of Interest: 
Our cover letter is intended to constitute a formal letter of interest in response to the Acton Community 
Housing Corporation's request for proposal. It is being signed by the President of the corporation. 

PLA CLS Site ConsultsintSy Ina 
694 Main Street, Unit 3, Holden, MA 01520 
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Engineering & Surveying for Comprehensive Permit 

214 Central Street & 28 Willow Street 
Acton, Massachusetts 
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Conditions of Service Agreement: 

Issued to: Acton Community Housing Corporation 

Re: Proposal for Engineering, Land Surveying & Comprehensive Permit Application 
214 Central Street & 28 Willow Street, Acton, MA " 
PLACES Proposal No. 05-32! 

The terms and conditions listed below are intended to be part ofthe principal agreement issued for the above referenced 
matter in a proposal from PLACES Site Consultants, Inc. to Acton Community Housing Corporation (hereinafter referred to 
as "CLIENT"), dated December 16, 2005, pages 1 ihrough 4. 

1. Right of Entry: The signing ofthe agreement gives authorization for PLACES Site Consultants, Inc. personnel to 
enter upon the property to conduct site examinations, surveys, soil tests, and other services as described in the Scope of 
Services. It is understood by the CLIENT that these surveys and tests may require the cutting of trees and brush. If the 
CLIENT is not the record owner ofthe property at the time ofthe agreement, obtaining the right of entry from the 
owner of record shall be the CLIENT'S responsibility. 

2. Change in Scope of Services: If, subsequent to the agreement, there is a change in the Scope of Services, either as 
ordered by the CLIENT or as necessitated by circumstances or authorities, a written Additional Services/Change Order 
form will be required before any services outside ofthe original Scope of Services shall proceed. In the event ofsuch a 
change in the Scope of Services, this office will supply an Additional Services Notification to the CLIENT. Services 
outside ofthe original Scope of Services and within the revised scope as described on the Additional Services form will 
commence upon receipt ofthe signed form by this office. If the Scope of Services is changed, the amount of 
compensation shall be equitably adjusted. If no fee is identified for the change in services, once authorized they shall 
be provided on a time and materials incurred basis. 

3. Reimbursable Expenses, Payment of Fees, Rental Equipment: Reimbursable expenses are those costs incurred by 
PLACES Site Consultants, Inc., i.e. all supplies, materials, and services needed to meet the requirements ofthe services 
ofthis proposal. Such reimbursable expenses are not included in the estimated cost of services, and routinely include, 
but are not limited to: photocopies, postage, mileage, stakes, printing and collating services, photographic and 
presentation materials. This proposal does not include the provisions for the payinent by this office of filing, 
application, or related fees for the submission of documents, plans or required applications to approving authorities. 
Also excluded from the provisions ofthis proposal are the payment of fees or costs associated with rental of equipment 
or personnel involved in on-site construction or sub-surface explorations (observation holes), these are agreed to be the 
responsibility ofthe CLIENT. Time for travel to and from the site and/or project meetings are charged from portal to 
portal, mileage associated with such travel is charged as a reimbursable expense. 

4. CLIENT'S Responsibility to Notify of Hazards: It is the CLIENT'S responsibility to advise this office of any known 
hazards or hazardous substances or any known conditions on or near the site that may present a potential danger to 
human health or to the environment. Failure to notify this office of any known hazards shall relieve PLACES Site 
Consultants, Inc., its agents and its employees from all damages arising from said hazard(s). 

5. Termination Provision: This agreement may be terminated by either party upon five (5) days written.notice. 
PLACES Site Consultants, Inc. shall be paid for services completed up to the time of termination, within ten (10) days 
of issuance. Invoices more than thirty (30) days overdue shall accrue interest at a rate of 1 Vi % per month (18% per 
year). We reserve the right to discontinue professional service of all accounts more than sixty (60) days overdue. 
Should any accounts become more than ninety (90) days overdue, we reserve the right to require payment in full for all 

' PLACES Site Consultants^ Ina • 
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services provided to date prior to the release of information, plans or other project-related data. Should payments not be 
received within ninety (90) days ofthe date of invoice, we reserve the right to refer the CLIENT to our collection 
services. CLIENT agrees to pay for all collection, attorneys and court costs and fees resulting from efforts expended to 
collect outstanding invoices. 

If specific billing formats or other criteria are required to be submitted by PLACES SITE CONSULTANTS, INC., the 
CLIENT shall make such requirements known to PLACES SITE CONSULTANTS, INC. as part ofthe authorization to 
proceed. Failure to do so shall relieve PLACES SITE CONSULTANTS, INC. from mandatory compliance to such 
formats or criteria. 

6. Responsible Party: The CLIENT, as the responsible party, agrees to compensate PLACES SITE CONSULTANTS, 
INC. at the standard or agreed rate for providing the professional services, as described in the Scope of Services. No 
payments shall be contingent upon financing or receipt of payment from any third party. 

7. Ownership of Documents: PLACES SITE CONSULTANTS, INC. shall retain ownership of engineering drawings, 
plans, estimates, reports, original field notes, field data, soil boring logs, calculations and other documents prepared by 
this office as instruments of service until such time as all services are paid for in full by the CLIENT. PLACES SITE 
CONSULTANTS, INC. agrees that such documents shall not be made available to any individual or organization 
without the written approval ofthe CLIENT. The CLIENT may obtain copies of any such documents upon payment of 
the cost of reprinting, providing that the CLIENT agrees not to make any further copies, extensions, amendments, 
enlargements or modifications of any documents or copies provided by this office. 

8. Delays: PLACES SITE CONSULTANTS, INC. will not be responsible for delays in the performance ofthe agreement 
due to inclement weather, illness, failure of equipment, unanticipated degree of difficulty encountered in performing 
said services, or delay created within or by approving agencies. Neither will PLACES SITE CONSULTANTS, INC. be 
responsible for delays due to changes in conditions on the site or on property adjacent to the site that would adversely 
impact work conditions requiring delays or additional services. 

9. Testimony: CLIENT agrees to pay reasonable fees for the participation in court by PLACES SITE CONSULTANTS, 
INC. personnel, including time spent preparing affidavits and other documents, research and meetings with the 
CLIENT and with the CLIENT'S attorney(s). Issuance ofa summons shall not relieve the CLIENT'S financial 
obligation. 

10. Warranty & Limits of Liability: All professional services provided by PLACES SITE CONSULTANTS, INC. will 
be performed in accordance with generally accepted engineering, surveying and related professional services principles 
and practices. No acceptance or approval by municipal, state or federal agencies is guaranteed. This document limits 
the liability of PLACES SITE CONSULTANTS, INC. to the cost ofthe services performed for all liability associated 
vvith the provision of professional services including, but not limited to errors and omissions, typographic errors, or 
other causes whatsoever. 

11. Time Limitation: This agreement is null and void unless executed by the CLIENT and returned to this office within 
thirty (30) days of issuance. The services described in the Scope of Services shall be completed within twelve (12) 
months ofthe date of issuance ofthis proposal unless specifically noted within the proposal. If the services are not 
completed within twelve (12) months, the services are subject to the issuance ofa revised proposal to accommodate 
increased costs ofthe services over time. 

12. Massachusetts Contract: This proposal, once endorsed by both parties, shall be construed to be a Massachusetts 
Contract, subject to the laws, regulations and interpretations ofthe Commonwealth of Massachusetts. 

PLACES.Site Consultants^ Ina 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 

mailto:places@verizon.net


Response to Request for Proposals 
Engineering & Surveying for Comprehensive Permit 

214 Central Street & 28 Willow Street 
Acton, Massachusetts 

Page 7 

Hourly Fees: 

The following is a summary of our hourly billing rates. Delays in project initiation may result in 
increased costs due to a change in our billing rate. We will make every effort to keep you 
informed of any future billing rate changes. 

Administrative 

Draftsman 

Technical Writer 

Engineering Tech 

Survey Tech 

Project Manager 

Land Surveyor 

Engineer 

Landscape Architect 

Wetland Scientist 

Survey Field Crew (2 Man) 

Principal (court, testimony) 

Rate 

$58 

$60 

$70 

$75 

$75 

$80 

$85 

$90 

$90 

$90 

$120 

$150 

Overtime/Niqht Meetings 

$70 

$80 

$90 

$100 

$100 

$100 

$105 

$120 

$120 

$120 

$160 

$200 

Billable rates effective as of: January 1, 2006. Rates are subject to change. 

(November 28, 2005) 

P L A C E S Site Consultants.^ I n a 
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Acton Community Housing Corporation 
214 Central St. 28 Willow St. 

December 16, 2005 

Scope of Work Summary 
Estimated Time 

Task Sub-Task Required 
1. Preliminary Survey & Engineering Review 5 

2. Architectural & Siteplan Design Review 5 

Billing 

Rate 

$90 

Sub-Task 

Cost 

$450.00 

Task Cost 

$450.00 

$90 $450.00 $450.00 

3. Prepare Topographic/Property Line Survey Plan 
Field Survey 
Office Calculations 
Final Survey Plan 
1 MYLAR Plan 
Plan Copies 
Mileage 
Copy of Plan in Digital Format 

4. Site Plan Development for Comprehensive Permit 
3.6 Existing Site Conditions Plan 
3.9 Drainage Calculations 
3.10 Earth Removal Calculations 
3.11 Water Balance Calculations 
3.14 Site Plan 
3.14.1 Title Sheet 
3.14.2 Master Plan Sheet @ 1"=100' 
3.14.3 Recordable Plan Sheet 
3.14.4 Natural Feature & Existing Conditions Plan SI 
3.14.5 Site Development Plan Sheet 
3.14.7 Construction Detail Sheets 
3.14.9 Erosion & Sedimentation Control Plan 

5. Prepare Comprehensive Permit Application 
Application Preparation 
Adminisrative Work 
Abutter Notification Forms/Mailing 
Certified Mail (50 Abutters Assumed) 
Misc. Copying Costs 

6. Prepare Development Impact Report 
Development Impact Report 
Administrative Work 

7. Plan Copies 
Plan Sets (10 Sheets per set estimated) 
Autocadd drawing file on disk 

8. Meetings'w/ACHC 
1 Plan Rendering for Meeting 
Meeting Preparation 
Meeting w/ACHC (each) 

8 
4 
4 
1 
5 
80 
1 

4 
6 
2 
4 
24 
2 
1 
4 
4 
8 
8 
1 

6 
6 
4 
50 

8 
2 

5 
1 

4 
2 
2 

$120 

$75 
$85 
$6.00 
$3.00 

$0.49 

$20.00 

$90 
$90 
$90 
$90 
$90 
$90 
$90 
$90 
$90 
$90 
$60 
$60 

$90 
$90 
$58 
$6.00 

$90 
$90 

$50 
$20.00 

$60 
$90 
$300 

$960.00 

$300.00 
$340.00 

$6.00 
$15.00 

$39.20 

$20.00 

$360.00 

$540.00 

$180.00 
$360.00 

$2,160.00 
$180.00 

$90.00 

$360.00 
$360.00 

$720.00 
$480.00 

$60.00 

$540.00 

$540.00 
$232.00 

$300.00 

$50.00 

$720.00 

$180.00 

$250.00 

$20.00 

$240.00 

$180.00 

$600.00 

$1,680.20 

$5,850.00 

$1,662.00 

$900.00 

$270.00 

$1,020.00 

694 Main Street, Unit 3, Holden, MA 01520 
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Acton Community Housing Corporation 
214 Central St 28 Willow St. 

December 16, 2005 
9. Zoning Board of Appeals 

1 Plan Rendering for ZBA Presentation 
Meeting Preparation 
ZBA Meeting (each) 

10. Misc. Reimbursable Expenses 
Mileage 
Photo Copies 
Misc. Postage 

Total Project In Scope Budget 

4 
1 
1 

350 

$60 
$90 
$400 

$0.49 

$240.00 

$90.00 

$400.00 

$171.50 
$50.00 
$100.00 

$730.00 

$321.50 

$13,333.70 
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Acton Community Housing Corporation 
214CentralSt. 28 Willow St. 

December 16, 2005 

Project Schedule 
|Task Description 
Project Initiation & Setup 

Preliminary Engineering & Surveying Review 

1 Preliminary Architectural & Site Plan Review 

Meeting 1 w/ACHC 

Topographic & Property Line Survey 

Site Plan Development for Comprehensive Permit 

Meeting 2 w/ACHC 

Prepare Comprehensive Permit Application 

Prepare Development Impact Report 

Delivery of Completed Comprehensive Permit 
Materials for ZBA to w/ACHC 

Week1 Week 2 Weeks Week 4 Weeks 

Notes: 
1. The project schedule is an estimate only. This project will be initiated (Week 1) after receipt of a signed authorization 
to proceed from the Client. 
2. Time frames will be adjusted based upon the availability of the Client to meet with this office and authorize this office 
to proceed on subsequent tasks for the project. 
3. The ZBA meeting will be scheduled based upon the avialabiltiy ofthe Acton Zoning Board of Appeals and regulatory 
timeframes for application review and abutter notification timeframes. 
Scope of Work Summary and Description of Work Summary for detials related to each task. 

PLACES Site Consultants^ Inc. 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 

mailto:places@verizon.net


PLANNING, LANDSCAPE ARCHITECTURE, CIVIL ENGINEERING & SURVEYING 

Febmary 9,2006 

Ms. Nancy Tavemier, Chairman via fycsnOe & ematf 
Acton Community Housing Corporation ^978; 264-9630 
C/o Mr. Roiand Bartl t)eU»zUinay@yahoo.com 
Town Plarmer f^nrartg^ctorhnrn-gov 
Acton Town Hall, Room 126 
472 Main Street 
Acton, MA 01720 

Re: Request for Proposals 
Engineering & Surveying for Comprehensive Permit 
214 Central Street & 28 WAIiow Street 
Acton, Massachusetts 
Proposal No. 05-321 

Dear Ms. Tavemier; 

associated wHh the preparation of site ptans for a comprehensive permit appfic^ion lor the 
development of one single femily home and one two-femiiy home on the Town owned property located 
at 214 Central Street and 28 Willow Street 

KLM«,,ta one uonsunams, inc. is a muni-Qiscipiinary nrm oiranng proressionai rianning, Lsnoscape 
Architecture. Civil Engineering, Surveying and penmitting support services. Our ^aff has oon^teratde 
experience in the design, permitting and construcfon oversight of land development projects of various 
sizes in and around the Town of Acton. For exanrqale, we are also currently worfcbig with the Acton 
Zoning Board of Appeals on the Woodl«\ds at LEHiPei Hill, a p r a ^ w h i c h w e knowy(Hiaref»i^iar. As 
such, we t)elieve that we are weU qualified to meet the Con^^etitive Evs^itatton CiritBria. 

We know that our experi^ce with ttfese types of projects will prove to be beneficial to fhe Acton 
Community Housing Corporation in the final ctesign and permitting phases of this profecL 

The erKiosed rhaterials are intended to comprise of a fomnial propose to address the request fM" the 
proposal dated December 7,2005, First Amendment on February 3,2006 for a reckiced scope of 
serviced. Induded with this cover letter are ttie foBowirKi mater»is: 

1. Description of Scope of Woilc 

2. Scope of Work Summary with C c ^ Breakdown 

3. Proposed Projefct Schedule 

4. Houriy Rates for staff 

5. Resumes of key project personnel 

694 Main Street, Suite 3, Holden, MA 01520 
(508) 829-0333 FAX (508) 829-0904 E-Mail; places@verizon.net 

mailto:zUinay@yahoo.com
mailto:places@verizon.net
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R^ponse to Reused Request far Proposals 
Engineering & Siaveying forCon^ri^iMisJve Pennit 

214 Central Street & ̂ WUkwv Slreet 
/^:ton, Massadiusetts 

Page2 

6. Conditions of S^vice Agreement 

Wethankyouforthe opportunity to provide youwith a proposal for professtonEri services. Pieasedo 
not hesitate to contact this ofRce if you have any questions regarding this proposal or require any 
additional infonnation. 

Respectfully Submitted, 
PLACES Site Consultantsjnc. 

ft^tMuray, FTCA. ^ ' ^ " ^ ' ^ - ^ - ^ ninam'Er Murray, 
President 

Enclosures as noted 
^ 

PLACES Site Consultants^ Inc, 
694 Main Street, Unit 3, Holden, MA 01520 

(508)829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 

mailto:places@verizon.net


Response to Revised Request for Proposals 
Engineering & Staveymg fw Convi^ensive Pennit 

214 Central Streei & 28 WiUow Streei 
Adon, Massachusetts 

Page 3 

Description of Scope of Wori( 

Pr^m ina ry Survey A Englnaering ftevtaw 
This OfRce will re\new ttie surv^ing and engineering plans and documents compteted f w ttiis project 
during flie prevk>us f^ases of the project Upon a>mpletk>n of our review, we wili prepare a summary 
of any d^dendes in ttie preliminary survey and engineering plans/documents t f i ^ wifl need to be 
addressed as part of the Site Plan Deveiq^ment task. 

Architectural & Sfte f ^ n Design Revtew 
This office will rev»w ttie archit»:tural and site plans and documents completed for ftus project during 
the prevtous phases of the project Upon corr^efon of our review, we Mriit (Hi^iare a summaiy of any 
defictencies in the architectural and site plans/documents ttiat will need to be address^ as part of the 
Site Plan Etevetopmwt tesk. 

Approval Not Raqulrwi Plan Review 
This office wiB review the Approval Not Required (ANR) ptan prepared for the Town of Acton by ottiers. 
Upon conrqiletnn of our re^new, we willprepare a sumrnary of any defidenctes in the ANR plan that will 
need to be addressed as part of ttie Site Plan Devel<^ment 

Site nanDeve lopnxn t for (k>mpr9lHm^vePemrit 
This office will develop a prelimiruiry site design that accommodates and incorporates ttie sewage 
disposal system (by others), the buikting plans, t f » perimeter s u r v ^ and ttie requirements of the ACHC 
to form a complete site plan. We will present this pten to ttie ACHC and other auttiorittes 
required/requested by that agency to ensure that preliminary cammBrtts are receivwd and 
accommodated to the extent practical. 

Once ai^Ftfoval of ttie preliminary plan/concept has been issued, we vwil prepare site plans ttiat meet the 
requirements of ttie Acton Z<Hiing Board of Appeals Rules and Regulations for Cmnpr^iensive Pemiits, 
subject to staidard and reasonable waiver r e q u e ^ ftom those regulations. The i ^ s genoated 
under this se<^on will indule all of ttie plans identified in your Request for Prop(»ai, itnns 3.6.3.14 to 
3.14.9. This office will also prepare supplem^itai support docummts required for the sufcmnission of a 
comprehensive permit application. Si^jport (tocuments hdutte drams^e calculations, water balance 
cateulations and eartti removal cakxilations (Items 3.9 through 3.11 in the Request Ux Propose as am 
appropriate to convey the necessary information and intent to penmitting and reviewir^ auttiorities. 

The plais cteveioped will meet ttie requiremmts of ttie various re^tatory aut t ior i t^ in ttie Town cf 
Acton and applicatiie Stete and Federal laws. Shoidd ttiere be special or specific regtdations such a 
HUD or ottier subskiizing agericy plan or regulatory rec^iremente. we will rely on your agoicy to advise 
us of ttiose regulatims at ttie time of initial plan devetopment 

The final site plans will be provided to you in 1 bound set endorsed by a liAassachusetts Professionai 
Engineer. One compact disc of ttie plans and supporting materials wnll be provkted as raqtared. This 
disk win indude text, plans and ottier supporting narratives. 

PLACES Site Consultants,, Inc. 
694 Main Street, Unit 3, Holden, MA 01520 

(508)829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 

mailto:places@verizon.net


Response to Revtead Request tw Proposals 
Engineering & S u r v ^ i ^ fin' Con^rehensive Pemut 

214 C«itrd Street & 28 VWIknv Street 
Acton, Massachusetts 

OpUonal Tasks: 
This proposal also indudes the provision of three opt ior^ tasks as requested in ttte RFP. The 
following is a summary of flie optiwial tesks: 

1. Two meetings with memtwrs of the Acton Community Hou»ng Cwporation aid/or Tmvn Staff. 
Under ttiis tesk. the project manager from this ofFtee will prepare for a i d attend up to two 
meetings with you or Town officials as required. For your reference, ttie Scope of W < ^ 
Summary shows the estimated cost per meeting if additional meetings are ret^iirBd. 

2. Tovm of Acton recpjired revisiwis to plans. This task indudes the proviskm of one round of 
minor plan revisions to ttie final plais submitted to you under the atx>ve scope cf services. We 
v^ll revise the plans and provide you Mth one revised plan set at lhe completion of ttw revisions 
by this office. 

3. Attendance at one Zoning Board of Appeals meeting. Under this task, ttie project maiager vwil 
prepare for and attend one Zoning Board df A p p ^ s meeting. This tesk also indudes the 
preparation of a rendering plan of the site for presentetion purposes to ttta Board. 

Professional Sarvkes fee; 
The proposed Fees for the professional servk»s described above are provkted on the attadied 
document described, "Scope of Wori( Summary, dat«l February 9,2006, Page 1. That document 
provKles some additional detail to the scope of servk»s. Tfte totel estimated budgetary cost is: 
$9,522.90. 

Staff QualfflcaOons: 
Attadied to ttiis <tocument are the resumes of ttie key stafF wtto vwil partidpate in ttiis project They are 
all Massachusetts registered professtonais in their respective fiekis.: 
William E. Murray, President Registered Landscape Ardiitect 
Denis J. McLaughlin. Ill, Vk»-Presidait Registered Professton^ Engnieer 
Alfred Berry, Jr. Registered Rofes«onai Land Sun^eyor 

L e t ^ of Interest 
Our cover letter is intended to constitute a formal letter erf interest in response to ttie Adon Community 
Housing Corporation's request for proposal. It is beir^ signed by the Presktent of the corporation. 

PLACES Site Consultants^ Inc, 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0904 E-Mail: places@verizon.net 
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Acton Community Housing Corporatton 
214 Central St. 28 V\fiRaw St. 

Revised Febtuary 9,2K1B 

Scope of Worlc Summary 
Estnnated THIM Biliing Sid>-Task 

Task Sub-Task Requirad Rate Cost Tart Coat 
1. Preliminary Survey & Engineering Review 5 $90 $450.00 $450.00 

2. Architectural & Siteplan Design Review $90 $450.00 $450.00 

3. Approval ftot Required Plan Review $85 $340.00 $340.00 

4. Site Plan Devetopment for Comprehensive Permit 
3.6 Existing Site Conditions Plan 
3.9 Drainage Calculations 
3.10 Earth Removal Calculations 
3.11 Water Balance Calculations 
3.14 Site Plan 
3.14.1 Trtle aieet 
3.14.2 Master Plan Sheet ® 1"=100' 
3.14.3 Recordat^ Plan Sheet 
3.14.4 Natural Feature & Ex. Conditions Plan Sheet 
3.14.5 Site Development Plan Sheet 
3.14.7 Constnjction Detail Sheets 
3.14.9 Erosion & Sedimentation Controi Ran 

5. Plan Cofnes 
Plan Sets (8 Sheets per set estimated) 
Autocadd drawing file on d i ^ 

6. Misc. Reimtxirsat^e Expenses 
Mileage 
Photo Cofries 
Misc. Postage 

Tot.-il Project 111 Scopt; Budget 

4 
6 
2 
4 
24 
2 
1 
4 
4 
8 
8 
1 

2 
1 

?10 

$90 
$90 
$90 
$») 
$90 
$90 
$90 
$90 
$90 
$90 
$60 
$60 

$40 
$20.00 

SO .49 

$360.(M) 
$540.00 
$180.00 
$360.00 
$2,160.00 
$180.00 
$90.00 
$360.00 
$360.00 
$720.00 
$480.00 
$60.00 

$80.00 
$^.00 

SIO.'90 
S50 00 
550 00 

$5,850.00 

$100.00 

_ S.'.'O.'' -'C-
$ 7 ,392.90 

Optional Tasks 
1. Meetings writh ACHC and/or Town Staff 

Meeting Preparation 
Meeting w/ACHC (each) 

2. Town of Acton Required Plan Revisions 
(minor plan revistons only) 
Revised Plan Sets 

3. Attendance at Zoning Boaid of Appeals hearing 
1 Plan RerKlering for ZBA Presentation 
iMe^f^ Preparation 
ZBA Meeting (each) 

2 
2 

6 
2 

4 
1 
1 

$90 
$300 

$90.00 
$40.00 

$60 
$90 

$4(K) 

$180.00 
$600.00 

$540.(K) 
$80.00 

$240.00 
$80.00 

$400.00 

$780.(X) 

$620.00 

$730.00 
Total Optional Tasks 

Total In Scope & Optional T 
^PLACES Site Comultants, Inc 

894 Main Sbeel. Unit 3. Holden, MA 01520 
(508) 829-0333 FAX (508) 829-0904 E4Mail; places@v«izon.net 

$2,130.00 

$9,522.90 



Acton Community Housing Corporation 
214 Central St. 28 Willow St. 

Revised February 9,2006 

Project Schedule 
•Task Description • Week 1 
(Project tnitialion & Setup 1 ! • ; 

jPreliminary Engineering & Surveying Review 1 - ' 
1 

jPrelimmary Architectural & S.te Plan Review j ; 

JANR Plan Review i • 
} • - • • ' * ' 

iSite Plan Development for Comprehensive Permit 

jDeliveiy of Completed Site Plans anci Supplemental^ 
,rvla1=naltc ACHC 

Week 2 | Week 3 1 Week 4 
j 

1 
1 

1 

Week 5 

• 

. 

Notes: 
1. The project schedule is an estimate only. This project will be initiated (Week 1) after receipt of a signed 
authorization to proceed from ttie Client. 
2. Time frames will be adjusted based upon the availabitity of the Client to meet with this office and authorize this 
office to proceed on subsequent tasks for tiie project. 

3. See Scope of Woric Summary and Description of Woric Summary for detials related to each task. 

PLACES Site Consultants, Inc. 
694 Main Street, Unit 3, Holden, MA 01520 

(508) 829-0333 FAX (508) 829-0804 E-Mail: places(Sverizon.net 



Town of Acton 

Acton Community Housing Corporation 

Second Amendment 
Revision in Scope of Services 

5/3/06 

For the Request for Proposals dated 12/7/05 

214 Central Street and 28 Willow Street 
Acton, MA 

Engineering Work for 

Comprehensive Permit Application 

The Acton Community Housing Corporation (ACHC) is further revising the Scope of 
Services that was previously amended on 2/3/06 as part ofthe original Request for 
Proposals dated 12/7/05. The ACHC is proposing a three-unit affordable housing 
development on Town-owned land located at 214 Central Street and 28 Willow Street in 
a Exclusive Use Area form of ownership. The ACHC has been working on the design for 
this proposal since July 2004 and is ready to file a comprehensive permit. 

ACHC is a quasi-public body under the control ofthe Board of Selectmen, charged vsdth 
developing affordable housing strategies and implementing affordable housing programs 
in the Town of Acton. The two Town-owned contiguous parcels of land at 214 Central 
Street and 28 Willow Street, v̂ dth a combined total of approximately 15,335 square feet, 
formerly housed a septic system installation and repair company. The parcels were taken 
by the town on May 4, 1998 for unpaid taxes. The Town has done significant 
environmental remediation work (in accordance vsith the requirements of Chapter 21 E of 
Massachusetts General Laws) and the site is now clean and prepared for residential re
use. 

In its effort to redevelop the town-owned land at Central and Willow Street as a site for 
multi-family mixed-income housing, the ACHC, received a grant from the Department of 
Housing and Community Development's Priority Development Fund to prepare 
preliminary feasibility and designs for the parcels. 

The ACHC proposes to build a farmhouse style duplex on the Central Street side ofthe 
parcel and a single family bungalow style building on the Willow Street side. Because 
the proposed dwelling units are in two separate structures on a single parcel, not allowed 
under Village Residential zoning, it creates the need to file for a Comprehensive Permit. 



The ACHC proposes to put each unit into a separate Exclusive Use Area, each with its 
own septic system. In December of 2005 ACHC received a Site Eligibility Letter for this 
site from DHCD under the LIP program. The Site Eligibility Letter enables ACHC to 
apply for a Comprehensive Permit with Acton Zoning Board of Appeals. ACHC wdll 
have Acton Board of Health approval for 3 sewage disposal plans for the units for a total 
of 8 bedrooms. ACHC also has the following: an ANR Plan, an Easement Plan for 
property at 206 Central St., and a Land Plan showing the 3 EUA's, building footprints, 
building designs, sidewalk and driveway locations, and landscaping. 

Purpose of Services 

ACHC is seeking proposals from engineering firms to complete the work described in 
this Revised Scope of Services to provide the necessary engineering information for the 
filing ofa Comprehensive Pennit for a small scale project. 

Budget for this Phase 

The services provided as part ofthis phase must be less than $10,000 and will be awarded 
to the lowest bidder. 

Revised Scope of Services 

1. Review the approved subsurface sewage disposal plans and soil test results available 
at the Board of Health in order to complete the required Tasks below. Review the Land 
Plan showing the 3 EUA's, building footprints, building designs, sidewalk and driveway 
locations, and landscaping prepared by the Town of Acton for the 28 Willow Sfreet / 214 
Cenfral Sfreet parcels. This review will provide the context for the engineering work 
required. The Town will make elecfronic copies ofthe approved plans in AutoCAD 
format. 

2. Review the most recent preliminary architectural plans for the duplex and bungalow 
designs prepared by Terrence G. Heinlein AIA. These plans are simple conceptual 
designs including the floor plans, exterior designs, and elevations for each unit. 

3. Complete the minimum required work for the following sections ofthe Rules and 
Regulations for Comprehensive Permits required by the Acton Zoning Board of Appeals. 
This is not a large scale development and does not require extensive engineering work. 
The environmental impact on the site is similar to that from 2 single family homes. It is 
assumed that items 3.6 and 3.14 through 3.14.9 will be layered on a Base Site Plan sheet. 

3.6 Existing Site Conditions 
3.9 Drainage Calculations and simple drainage design suitable and practical 

for the small scale residential development proposed. 
3.10 Earth Removal Calculation 
3.11 Water Balance Calculation 
3.14 Site Plan 



3.14.1 A Title Sheet 
3.14.2 A Master Plan Sheet drawn to a 1" = 100' scale 
3.14.3 A Recordable Plan Sheet 
3.14.4 A Natural Feature and Existing Conditions Plan Sheet 
3.14.5 A Site Development Plan Sheet 
3.14.7 A Construction Details Plan Sheet 
3.14.9 An Erosion and Sedimentation Confrol Plan Sheet 

4. A preliminary utilities plan showing the proposed location and types of sewage, 
drainage, and water facilities, including hydrants. 

5. A tabulation of proposed buildings by type, size (number of bedrooms, floor area) 
and ground coverage, and a summary showing the percentage ofthe fract to be occupied 
by buildings, by parking and other paved vehicular areas, and by open areas. 

6. A completed Development Impact Report {see attached Appendix. Acton Zoning 
Board of Appeals Rules and Regulations for Comprehensive Permits) 

7. Provide one hard copy and one elecfronic copy in AutoCAD drawing file format of 
all work completed as part ofthis RFP. 

8. Reimbursable expenses must be included in your bid. 

Optional tasks, listed in priority order, to be included in budget of less than $10,000 

1. Two meetings with members ofthe Acton Community Housing Corporation and/or 
Town Staff 

2. Attendance at one Zoning Board of Appeals hearing 

Minimum Threshold Criteria 

1. Minimum of 5 years of experience. 

2. Massachusetts Registered Licensed Civil Engineer on staff. 

Competitive Evaluation Criteria 

1. Timetable for completion of Project. A 4 week tum-around is preferred. 

2. Experience wdth Acton's Zoning By laws and Comprehensive Permit Application. 

3. Years of experience 

4. Response to scope of services 

5. Interview if necessary 



Submission Requirements 

All proposals must include the following materials: 

1. Letter of interest signed by the principal(s) ofthe firm 

2. Description of proposed work 

3. Response to scope of services with a break down ofthe cost per task 

4. Proposed schedule for completion 

5. A detailed project budget wdth hourly rates, estimated additional charges or fees. 

6. The Town of Acton standard purchase order terms and conditions shall apply. 

Selection Process 

All proposals submitted by the deadline will be opened and logged in publicly. 
Responders may submit proposals elecfronically to planning(a),acton-ma.gov. All 
information contained in the proposals wdll be made public. The Acton Community 
Housing Corporation and the Town of Acton will review and evaluate all proposals that 
have been received by the submission deadline. Evaluation ofthe proposals wdll be 
based on the information provided in the submission in accordance wdth the submission 
requirements ofthis RFP and any interviews, references, and additional information 
requested by the Town of Acton. The Acton Community Housing Corporation will 
notify all responders in writing of its decision. 

Revised Scope of Services Release: 5/3/06 

Proposals Due: 4:30 PM 5/11/06 

Acton Community Housing Corporation 
Acton Town Hall 
Room 126 
472 Main St. 
Acton, MA 01720 

Please send an elecfronic and one hard copy ofyour proposal to: 

Roland Bartl 
Tovra Planner 
Town Hall, 472 Main Street 
Acton, MA 01720 
Email: planning@acton-ma.gov 

mailto:planning@acton-ma.gov


Please also send an elecfronic copy of your proposal to 

ACHC contact person: Ryan Bettez 
Email: bettezfamily(a),yahoo.com 
Phone: 617-828-4197 



STAMSKI AND MCNARY, INC. 
80 Harris Street 

Acton, Massachusetts 01720 
(978) 263-8585 

FAX (978) 263-9883 
WILLIAM F. MCNARY, P.L.S. 
JOSEPH MARCH, P.E., P.L.S. 

May 8, 2006 

Nancy Tavemier, Chairman 
Acton Community Housing Corporation 
Acton Town Hall, Room 126 
472 Main Street 
Acton, MA 01720 

Re: 28 Willow St. and 214 Central St. 
Acton, MA 

Dear Ms. Tavemier, 

In response to your request, we are pleased to fiimish the following proposal for engineering and 
survey services on the referenced property. The proposal is for services associated with 
obtaining a Comprehensive Permit from the Acton Zoning Board of Appeals for a two building, 
three unit housing development at the referenced address. Specifically we propose the following: 

1.0 Scope of Services 

1.1 Review the approved subsurface sewage disposal plans and soil test results available at 
the Board of Health. Review the Land Plan showing the 3 EUA's, building footprints, 
building designs, sidewalk and driveway locations, and landscaping prepared by the 
Town of Acton for the 28 Willow Street / 214 Central Street parcels. The Town will 
make electronic copies ofthe approved plans available in AutoCAD format. 

1.2 Review Architectural plans for the duplex and bungalow designs prepared by Terrence 
G. Heinlein AIA. 

1.3 Complete the minimum required work for the following documents required by the Rules 
and Regulations for Comprehensive Permits required by the Acton Zoning Board of 
Appeals: 

" " • ;repc 

Earth Removal Calculations ^ 
Water Balance Calculations / 
Site Development/Erosion and Sedimentation Control Plan ^ 
Title Sheet V 
Master Plan (Drawn to a 1"=100' scale) ^ 
Recordable Plan "̂  
Natural Features and Existing Conditions Plan v 
Construction Details Plan ^ 

Existing Site Conditions report v 
Drainage Calculations 

1.4 Prepare a preliminary utilities plan showing the proposed location and types of sewage, 
drainage, and water facilities, including hydrants. 

ENGINEERING ~ ~ — — PLANNING SURVEYING 



ACHC proposal 
May 8, 2006 
Page 2 of3 

1.0 Scope of Services (cont.) 

1.5 Prepare a tabulation of proposed buildings by type, size (number of bedrooms, floor 
area) and ground coverage, and a summary showing the percentage ofthe tract to be y 
occupied by buildings, by parking and other paved vehicular areas, and by open areas. 

1.6 Prepare a Development Impact Report from Appendix of Acton Zoning Board of . / 
Appeals Rules and Regulations for Comprehensive Permits. 

1.7 Provide one hard copy and one electronic copy in Autocad drawing file format of all 
completed work. 

1.8 Prepare for and attend one meeting with members of the Acton Community Housing 
Corporation and/or Town Staff. 

1.9 Prepare for and attend one Zoning Board of Appeals hearing. 

2.0 Additional Services (not included) 

2.1 Constmction stake-out and as-built services; 

2.2 Sewage Disposal Plan; 

2.3 Topographic survey. The Town will provide a property line and topographic survey of 
the property. We will note said work was done by others on our plans and not be liable 
for said work. 

3.0 Fees for Services 

3.1 The cost for those services outlined in Section 1.0-Scope of Services to be as follows: 

Article 1.1-1.2 $500.00 

Article 1.3-1.6 $8,350.00 
Article 1.7 $440.00 
Article 1.8 $350.00 
Article 1.9 $350.00 
Total $9990.00 

3.2 Invoices will be rendered monthly. 

3.3 A separate proposal shall be fumished prior to conducting any Additional Services or 
services not specifically included in this proposal. This Agreement includes all 
reimbursable expenses. 

ENGINEERING PLANNING SURVEYING 



ACHC proposal 
May 8,2006 
Page 3 of3 

5.0 Schedule of Services 

5.1 We are prepared to commence work immediately and should be able to complete Article 
1.1-1.6 within six weeks of authorization to proceed. 

For our records, please execute and retum one (1) copy ofthis Proposal Letter. Thank you for 
considering our firm and for permitting us the opportunity to provide our services. 

Very tmly yours, 
Stamski and McNary, Inc. 

Sseph March, P.E., P.L.S. 
Vice President 

AGREED AND ACCEPTED 

Authorized Signature 

Title 

Date 

ENGINEERING PLANNING SURVEYING 



LANDSCAPE PLAN 
2 6 WlLiOW STREET, 2 I 2 AND 2 I 4 CESfTRAL STREET 

INSTALL 5 6 UNEAR FEET OF LILAC HEDGE ON THE 
SOUTHWESTERLY SIDE O f THE SfTE. BEGINNING 5 reET OFF THE 
EDGE OF THE M U O W STREET f^GMT OF WAY. 

INSTALL 3 0 LINEAR FEET OF ULAC HEDGE ON THE NORTHEASTERLY 
SIDE OF THE SPTE. BEGINNING 5 FEET OFF TME EDGE OF TME 
WILLOW STRf ET RIGHT OF WAY. 

HEDGES SHAU. CONSIST OP LfLAC (5YRJNGAJ SPECIES. PLANTS 
ARE TO BE A MINIMUM OF A FEET IN HEIGHT. MINIMUM OF S 
CANES PER PLANT. BAt lED AND BURLAPPED, MINIMUM BALL 
DIAMETER OF 2 0 INCHES, AS PER SECTION 2 OF TME AMERICAN 
STANDARD FOR NURSERY STOCK. (ANSI ZGO. 1.2004) . LtLAC 
CLUMPS SHALL BE PLANTED 4 FEET ON CENTER. FURNISH AND 
INSTAa A MINIMUM OF 2 3 LtLAC CLUMPS. 

FURNISH AND INSTAa I DECIDUOUS SHADE OR FLOWERING TREE, 
(GREEN ASM. RED OAK,, JAPANESE TREE UlAC, LONDON PLANE. 
K.OU5A DOGWOOD, OR K.WANZAN CHERRY) ON THC CENH^AL 
STREET SIDE OF TME PROPERTY, APPROXIMATELY AT THE MIDPOINT 
OP THE DUPLEX UNIT, PLANTED HALFWAY BETWEEN THE BAOC EDGE 
o r THE 51WWALK. AND THE FRONT FACADE OF TME BUILDING. 

TREE IS TO BE A MINIMUM OF 10 FEET IN HEIGHT AND I -3 OF AN 
INCH IN CALIPER AT TIME OF PLAMTING. SALIED AND BURLAPPED, 
WTTH A MINIMUM BALL DIAMETER OF 3 2 INCHES. AS PER SECTION 
1 OF THE AMERICAN STANDARD FOR NURSERY STOCI^ fANSI 
Z60 .1 .20O4) . 

A U PLAMTING AND AFTERCARE FOR A PERIOD OF I TEAR TO BE 
PROVIDED IN ACCORDANCE WtTM THE "PRINCIPLES AND PRACTICE 
OF PLANTING TREES AND 5MRUB5' I 9 9 7 , PUBU5HCD BY THE 
INTERNATlONyy. SOCIEfT OF ARBORJCULTURE. 

DRAFT 
SITE PUN OF UND 

IN 

ACTON, MASSACHUSETTS 
(MIDDLESEX COUNTY) 

PREPARED FOR THE TOWN OF ACTON 
28 WILLOW STREET & 

214 CENTRAL STREET 

MARCH 17, 2006 

PJE£FAR£D5Y 
TME r c M i OF ACTON E.NGIN£eR!NG DEPARTMENT 

4 7 2 WAJN STREET ACTON. MA 0 1 7 2 0 

SCAU « Knrre 
ACTOU CMCmiEiaNG D£FT. - RLEMAKE; WIUOW S T K E T - ACHC - ST KO 2 3 - REVISED SITE n j M S t M C - 2 0 0 6 - PREPAREB BY C. TORK 



N/F TOWN OF ACTON 

2 U CENTRAL STREET 
DEED BOOK 28812 PAGE 600 <i 60 t 

s l o e BOUND 
F9JN) 

(KO CStU. HCU) 

N/F SCAFIOI 

30 WiaoW STREET 
DEED BOOK 31871 PAGE 463 

I CERTIFY THAT TM13 f*lAN WAS MAS SEEN PREPARED IN CONPORMfTY 
WTTM THE RULES AND REGULATIONS Of THE REGISTERS OP DEEDS OP 
TME COMMONWEALTH OP MASSACHUSETTS. AND TMAT TME PROPERTY 
UNCS SHOWN ON TMIS PLAN ARE TTIE UNES DIVIDING EXISTING 
OWtJERSMIPS. AND TME UNES OP TME STREETS AND WAYS SHOWN ARE 
THOSE OP PUBUC OR PWVATE STREETS OR WATS AUlEADi' 
ESTABLISHED. AND THAT NO NEW UNES POR DIVISION OP EXISTING 
OWNERSHIP OR POR NEW WAYS ARE SHOWN (MASSACHUSETTS 
GENERAL LAWS CHAPTER41 SECTION SIX). 

1. THE SUBJECT PROPERTY IS SHOWN AS PARCEL 76 
ON SHEET F-2B OF THE ACTON TOWN ATUS. 

2. ZONING DISTRICT: VILLAGE RESIDENTIAL (V-R) 

3. GROUNDWATER PROTECTION DISTRICT - ZONE 3 

4. FLOOD AREA - ZONE X - OUTSIDE OF THE 
500-YEAR aOOD PUIN. 

5. THE EXISTING PROPERTY UONUMENTATION WAS LOCATED 
FROM A FIELO SURVEY CONDUCTED BY THE TOWN OF 
ACTON ENGINEERING DEPARTMENT FROM FEBRUARY 6 - 8 , 
2006. 

SEE THE FOaOWING DOCUMENTS RECORDED AT THE MIDDLESEX SOUTH DISTRICT 
REGISTRY OF DEEDS: 

DEEDS- BOOK 31111 PG 116 (TOWN ATUS MAP F - 2 9 PARCEL 76) 

- BOOK 3743 PG 345 (TOWN ATLAS MAP F-2B PARCEL 76) 

- BOOK 3674 PG 366 (TOWN ATLAS MAP F -2B PARCEL 76) 

- BIXIK 28812 PG 600 (TOWN ATLAS MAP F - 2 e PARCELS 65) 

- BOOK 2SS12 PG GOI (TOWN ATLAS MAP F -2S PARCELS 64) 

- BOOK 12870 PG 293 (TOWN ATLAS MAP r - 2 B PARCELS 64 & 65) 

- BOOK 31871 PG 463 (TOWN ATLAS MAP F - 2 8 PARCEL 75) 

- BOOK 21640 PO 540 (TOWN ATLAS MAP F -2B PARCEL 77) 

PLANS- BOOK PC ( OF 2006) 

- BOOK 8168 PO END (2221 OF 1953) 

- BOOK 4730 PG END 

SEE ALSO THE FOLLOWING PLANS IN THE TOWN OF ACTON ENOINEERING 
DEPARTMENT: 

- 1870 COUNTY UYOUT OF CENTRAL STREET ENTITLED " P U N OF 
COUHTY ROAD LEADING FROM THE HARVARD TURNPIKE SO 
CALLED IN WEST ACTON TO THE CEMETERY, PREPARED BY 
W. 0. TUTTLE, ENGINEER" ( P U N # H a i 8 ) 

DRAFT 

H/F KETTH 

204 CENTRAL STREET 
DEED BOOK 21640 PAGE 540 

EASEMENT PUN OF UND 
IN 

ACTON, MASSACHUSETTS 
(MIDDLESEX COUNTY) 

OWNED BY CECELIA JOAN FUNNERY 

206 CENTRAL STREET 

SCALE: r = 10' MARCH 15, 2006 

PREPARED BY 
TME "OWN OF ACTON ENGINEERING DEPAKTME r̂T 

472 MAIN STREET ACTON. MA 0 1 7 2 0 

DAVID f. .ASBT. P.L S, F255 I 
SCAIX IN I/TTIIS 

ACTON ENGINEERING DEPT. - FllEHAME; CENTRAL STREn-FLANHERY-ST MO 206-208-EASEKENT PUN.OWG - 2006 - PREPARED BY C. YORK 



THE SUBJECT PROPERTIES TO BE COMBINED ARE PARCELS 
64 ic 65 ON SHEET F-2B OF THE ACTON TOWN ATUS. 

2. ZONING DISTRICT: VILLAGE RESIDENTIAL (V-R) 

J . GROUNDWATER PROTECTION DISTRICT - ZONE 3 

FLOOD AREA - ZONE X -
500-YEAR FLOOD PUIN. 

OUTSIDE OF THE 

N/F SCAFIDI 

30 WILLOW STREET 
DEED BOOK 31871 PAGE 463 

I CERTIFY TMAT THIS FLAN HAS BEEN PREPARED IN 
CONFORMITY WITH TME RULES AND REGULATIONS OF 
THE REGISTERS OF DEEDS OP TME COMMONWEALTH 
OF MASSACHUSETTS. 

DAVIt! F. ABBT. P.LS. #2851 1 

THE EXISTING PROPERTY MONUMENTATION WAS LOCATED 
FROM A FIELD SURVEY CONDUCTED BY THE TOWN OF 
ACTON ENGINEERING DEPARTMENT FROM FEBRUARY 6 - 8 , 
2006. 

THE PURPOSE OF THIS PLAN IS TO COMBINE LOT 2 AND 
LOT 3 FROM REGISTRY PLAN 2221 OF 1953 AND CREATE 
A NEW LOT 4 WITH A TOTAL LAND AREA OF 
15.335 SOUARE FEET. 

SEE THE FOLLOWING DOCUMENTS RECORDED AT THE MIDDLESEX SOUTH DISTRICT 
REGISTRY OF DEEDS: 

DEEDS- SOOK 28812 PG 600 (TOWN ATUS MAP F-2B PARCELS 65) 

- BOOK 28812 PG 601 (TOWN ATUS MAP F-2B PARCELS 64) 

- BOOK 12870 PG 293 (TOWN ATUS MAP F-2B PARCELS 64 * 65) 

- BOOK 25807 PG 175 (TOWN ATLAS MAP F-2B PARCEL 59) 

- BOOK 31871 PG 463 (TOWN ATLAS MAP F-2B PARCEL 75) 

- BOOK 31111 PG 116 (TOWN ATUS MAP F-2B PARCEL 76) 

- BOOK 3743 PG 345 (TOWN ATLAS MAP F-2B PARCEL 76) 

PLANS- BOOK 8188 PG END (2221 OF 1953) 

- BOOK 9040 PG 541 (1531 OF 1957) 

- BOOK 4730 PG END 

SEE ALSO THE FOLLOWING PLANS IN THE TOWN OF ACTON ENGINEERING 
DEPARTMENT: 

- 1870 COUNTY LAYOUT OF CENTRAL STREET ENTITLED " P U N OF 
COUNTY ROAD LEADING FROM THE HARVARD TURNPIKE SO 
CALLED IN WEST ACTON TO THE-CEMETERY, PREPARED BY 
W. D. TUTTLE, ENGINEER" (PUN (JHOIB) 

PLAN OF LAND 
IN 

ACTON, MASSACHUSETTS 
(MIDDLESEX COUNTY) 

PREPARED FOR THE TOWN OF ACTON 
28 WILLOW STREET & 
214 CENTRAL STREET 

SCALE: 1 " = 10 ' MARCH 1 , 2006 

PREPARED BY 
THE TOWN OP ACTON ENGINEERING DEPARTMENT 

472 MAIN STREET ACTON. MA 01720 

SIONL 8 D U W 
MARKED " D " 

FOUSD 

ACTON ENGINEERING DEPT. - FILENAME: WILLOW STREET - ACHC - ST NO 28.DWG - 2006 - PREPARED SY C. YORK 



N/r SCAFIOI 

30 WaOW STREET 
DEED BOOK 31871 PAGE 463 

SCALE IN FEET 

SHOT 1 « 1 

GENERAL NOTES 
BOUNDARY UNE INFORMATION TAIQEN FROM TME PLANS AND 
DEEDS ON FIl£ AT TME SOUTH DISTINCT REGISTRY OF DEEDS AND 

- ALSO FROM A RECENT SURVEY PIAN TO BE RECORDED AT TXE 
REGISTRY ENTniEO 'PLAN OF LAND IN ACTON, MASSACHUSEHS 
(MIDDLESEX COUNTO, PREPARED FOR TME TOWM OP ACTON. 2 6 
WILLOW STREET « 2 1 4 CENTRAL STREET. SCALE I ' - I O " DATED 
MARCH 1. 2 0 0 G AND PREPARED BY THE TOWN OP ACTON 
ENGINEERING DEPARTMENT. 

CONTRACTOR S H A a NOTIFY DIG-SAFE (666) 3 4 4 - 7 2 3 3 AT LEAST 
7 2 HOURS PRIOR TO START OF ANY SITE WOR^^ 

LANDSCAPE NOTES 
2 e W i a O W STREET. 21 2 AND 2 1 4 CENTRAL STREET 

I.) INSTAa 5 6 UNEAR FEET O f ULAC HEDGE ON ThE 
SOLTTHWESTERLY SIDE OF TME SITE. BEGINNING 5 FEET OFF TME 
EDGE OF THE WILLOW STREET RiGMT O f WAY. 

2.) INSTAU 3 0 UNEAR FEET OF ULAC HEDGE ON TME NORTHEASTERLY 
SIDE OF THE SITE. BEGINNING 5 FEET OFF TME EDGE OF TME 
WIUOW STREET RIGHT OP WAY. 

3.) HEDGES SH/Ml CONSIST OF ULAC (SYTONGA) SPECIES. PLANTS 
ARE TO BE A MINIMUM OF 4 FEET IN HEIGHT, MINIMUM O f 6 
CANES PER PLANT. BAUED AND BURLAPPED. MINIMUM B/Ui 
DIAMETER OF 2 0 INCHES. AS PER 5ECTl<3N 2 OP ThE AMERJCAN 
STANDARD FOR NURSERY STOCI^ (ANSI ZSO. 1 .2004) . iiXfiC 
CLUMPS SMAU BE PLANTED 4 FEET ON CENTER. FURNISH AND 
INST/UL A MINIMUM OF 2 3 ULAC CLUMPS. 

4.) FURNISH ANO INSTAU t DECIDUOUS SHADE OR FLOWERJNG TREE, 
(GREEN ASH, RED OAK.. JAPANESE TREE ULAC, LONDON PLANE. 
KOU5A DOGWOOD. OR K.WAN2AN CHERRY) ON TME CENTRAL 
STREET SIDE OF THE PROPERTY. APPROXIMATELY AT TME MIDPOINT 
OF THC DUPLEX UNIT. PLANTED HALFWAY BETWEEN TME B A O ; EDGE 
OF THE SIDEWALK. AHD THE FRONT FACADE OF THE BUILDING. 

TREE IS TO BE A MINIMUM OF lO FEET IN HEIGHT AND t - l OF AN 
INCH IN CALIPER AT TIME OP PLANTING. BAUED AND BURLAPPED. 
WITH A MINIMUM B A U DIAMETER OF 3 2 INCHES, AS PER SECTION 
I OF TME AMERICAN STANDARD FOR NURSERY STOCK. (iWSI 
ZGO. 1 .2004) . 

5.) A U PLANTING AND AFTERCARE FOR A PERIOD O f 1 YEAR TO BE 
PROVIDED IN ACCORDANCE W r m TME 'PR INaP l fS AND fTiACTICE 
O f R-ANTING TREES AND SHRUBS* 1 9 9 7 . PUBLISHED BY TME 
INTERNATIONAL SOCIETY OF ARBORICULTURE. 

UmJTY POU 

ULAC SHRUB 

- STOCKAOe rCNCC 

AC70H EMCINEERWG DEPT. - FiLEMAME: W a O W STREET - ACHC - ST HO 2B - LAWOSCAPE PLAW.PWG - 2 0 0 6 - H g P A R E D gT C. YOltt : 

c •mux 

DEsiCN) c max 

aetfTMGBC. nsM 

aaxKah B. stMon 

TOWN or Acnw D m s s m c RnuniaiiT 

PtOPOSED SOMGC OBMSM. PUM 
28 WILLOW STREET A: 
214 CENTRAL STREET 

uwoscwc n M 

SCAtEi AS KOTES O K I I J S/17/HXW 



GENERAL NOTES 
BOUNDARY UNE INFORMATION TAÎ EN FROM.THE PLANS AND 
DEEDS ON FILE AT THE SOUTH DISTRICT REGISTRY OF DEEDS AND 
ALSO FROM A RECENT SURVEY FLAN TO BE RECORDED AT THE 
REGISTRY ENTITLED "PLAN OF U^ND IN ACTON, MASSACHUSETTS 
(MIDDLESEX COUNTY), PREPARED FOR THE TOWN OF ACTON, 26 
WILLOW STREET 4̂  2 14 CENTRAL STREET. SCALE I "= 10'" DATED 
MARCH I , 2006 AND PREPARED BY THE TOWN Of ACTON 
ENGINEERING DEPARTMENT. 

CONTRACTOR SHALL NOTIFY DIG-SAFE (&Q&) 3 4 4 - 7 2 3 3 AT LEAST 
72 HOURS PRIOR TO START O f ANY SITE WORR. 

LANDSCAPE NOTES 
26 WILLOW STREET, 2 I 2 AND 2 I 4 CENTRAL STREET 

I.) INSTALL 5G UNEAR FEET OF LILAC HEDGE ON THE 
SOUTHWESTERLY SIDE OF THE SITE, BEGINNING 5 FEET OFF THE 
EDGE OF THE WILLOW STREET RIGHT Of WAY. 

2.) INSTALL 3 0 UNEAR FEET OF ULAC HEDGE ON THE NORTHEASTERLY 
SIDE OF THE SITE, BEGINNING 5 FEET OFF THE EDGE OF THE 
WILLOW STREET RIGHT OF WAY. 

3.) HEDGES SHALL CONSIST OF LILAC (SYRINGA) SPECIES. PLANTS 
ARE TO BE A MINIMUM Of 4 FEET IN HEIGHT, MINIMUM OF € 
CANES PER PLANT. BALLED AND BURU\PPED, MINIMUM BALL 
DIAMETER OF 20 INCHES, AS PER SECTION 2 OF THE AMERICAN 
STANDARD FOR NURSERY STOCf; (ANSI ZGO. 1.2004). ULAC 
CLUMPS SHALL BE PLANTED 4 FEET ON CENTER. FURNISH AND 
INSTALL A MINIMUM OF 23 ULAC CLUMPS. 

4.) FURNISH AND INSTALL I DECIDUOUS SHADE OR FLOWERING TREE, 
(GREEN ASH, RED OAK, JAPANESE TREE UU^C, LONDON PLANE, 
fsOUSA DOGWOOD, OR l<;WANZAN CHERRY) ON THE CENTRAL 
STREET SIDE OF THE PROPERTY, APPROXIMATELY AT THE MIDPOINT 
OF THE DUPLEX UNIT, PLANTED HALFWAY BETWEEN THE BAO^ EDGE 
OF THE SIDEWALr; AND THE FRONT FACADE OF THE BUILDING. 

TREE IS TO BE A MINIMUM Of I O FEET IN HEIGHT AND I - I Of AN 
INCH IN CALIPER AT TIME OF PLANTING, BALLED AND BURLAPPED, 
WITH A MINIMUM BALL DIAMETER OF 32 INCHES. AS PER SECTTION 
I O f THE AMERICAN STANDARD FOR NURSERY STOCKS (ANSI 
ZGO. 1.2004). 

5.) ALL PLANTING AND AFTERCARE FOR A PERIOD Of i YEAR TO BE 
PROVIDED IN ACCORDANCE WITH THE "PRINCIPLES AND FRACTlCt 
OF PLANTING TREES AND SHRUBS" I 997, PUBLISHED BYTHE 
INTERNATIONAL SOCIETY OF ARBORICULTURE. 



Don, 03:23 PM 2/18/2006, Selection of Willow/Central Engineering Firm 

To: Don 
From: Nancy Tavemier <ntavem(gcomcast.net> 
Subject: Selection of Willow/Central Engineering Firm 
Cc: "Stephen D. Anderson" <SAnderson@AndersonKreiger.com>. ryan ttettez <bettezfamily@yahoo.com>, 
jmurray@acton-ma.gov, "Roland Barti" <rbartl(gacton-ma.gov> 
Bcc: 
Attached: C:\Documents and SettingsVNancy Tavemier\My DocumentsWCHCVWillow-Central revised scope 
Eng.RFP020306.doc; C:\Documents and Settings\Nancy Tavemier\Desktop\attachments\Stamski RFP 
NBac28Willow40B2.DOG; C:\Documents and Settings\Nancy Ta\emier\Desktop\attachments\Willow-Central 
Places Reduced Scope Pnoposal.pdf; 

Don, 

It is time to make a decision on the awarding ofthe contract fbr the Engineering services needed for the 
Willow/Central site. I know the project is again in a pause mode while the survey problem is vrorked through. 
The engineering wort< cannot begin until the ANR plan is complete. It would t»e helpful to have an estimated 
timetable for that resolution. We do not think it is fair to leave the 2 firms hanging until that has k)een resolved 
so I am requesting your help in making the determination this week since you have to sign the purchase order 
along with John. The buck stops with you on this question, we can only make a rBCommendation. If it looks like 
the survey wori< is going to be prolonged for more than 2 vi«eks, we need to communicate to the firms about the 
delay in the decision but it would be helpful to know who you will pick. 

I have attached the Amended Scope RFP for engineering services for Willow/Central that went to two 
engineering fimns on Feb. 3 for a response by Feb. 9. Both firms, Places, Inc. and Stamski and McNary 
responded with the attached proposals. To summarize their proposals in terms of price: If all the tasks in the 
scope were performed, including the optional ones, Places' quote is $9522.90 and Stamski's quote is 
$9990.00. This is a $468 difference with Places offering the lowest total price. If only the required tasks were 
performed. Places' quote is $7392.90 and Stamski's is $8940 (remove optional tasks 1.6 and 1.7 from their 
quote). TTiis is a difference of $1547 with Places offering the lowest price. 

Taken on face value, Places is the lowest bid. Hovî ver, ACHC recommends that the contract be awarded to 
Stamski for the following reason put forth by Ryan Bettez. 

Well here are my reasons for \fit\y we should hire Stamski and McNary on this part of the Willow/ Central 
Streets development. I think the one thing that we can all agree on is that Stamski and McNary have far mote 
kno\Medge of and experience with Acton's zoning njles and regulations. They have done hundreds of 
subdivisions, ZBA filings, and Comprehensive Pennit Apptication.hearings. I think Stamski's experience in 
town is worth the extra $1500ish. They certainly have a better understanding of what the ZBA will be asking for 
and will be requiring of ACHC. I feel that the $1547 difference between the bids could be lost if Places finds 
deficient information in the preliminary Survey & Engineering, Architectural or ANR for them to complete the 
proi^t on time and on budget. 

I would like to add to this rationale using the cunent survey problem as an example of why Stamski's local 
experience would be worth the $1500 difference. As you know we originally expected the firms to do the surxey, 
we can only imagine what would have happened if they had gone forward and h ^ not disco\ered the 
discrepancy in the property lines. Which firni would have been in a better position to discover it and correct it? 
We think Stamski hands down. They know not to tnjst the wori< of much of the early surveying done by the 
Town in the 40's and 50's. Would Places have known, periiaps not. This is an example ofthe "mistake" that is 
feared by ACHC when using a non-local fimn. Needless to say, we are very relieved to have the surwsy in the 

Printed for Nancy Tavemier <ntavem@comcast.net> 
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Don, 03:23 PM 2/18/2006, Selection of Willow/Central Engineering Firm 

Town's hands at this point. We were burned during the initial septic design phase by the engineering firm GPR, 
they made many mistakes that fortunately were caught by our very talented Health Department and corrected 
before they went much further in the preliminary design phase. We are just a little skittish on this issue. We 
think Stamski has a good wori<ing relationship with all of tovm staff and vt^uld not hesitate to tiring concerns to 
them. This new discovery also validates our insistence on the importance of the survey itself. Our buildings aiB 
so close to all the set-backs that we did not want to have a surprise in the final stages that indicated we needed 
wai\«rs from the ZBA that were not requested in time. 

We awarded the initial contract to Stamski which was essentially the same bid as Places, off by ~$200. 
George Dimakarakos met with Engineering Staff, Ryan and me in eariy January and was given all the plans for 
the project to date. He understands the level of wori< that is required for the job and agreed at that time vwth the 
minimized scope recommended by staff. He was prepared to start once the purchase order was signed. The 
rest is history 

We do not pretend to be experts on the interpretation of SOB but we do believe there is some subjectivity that 
can be applied in the selection process. If you feel Places is the correct choice b«:ause of tfieir bid, we will 
make it wort<. Our choice is Stamski. Our comfort level vwth their selection is much higher. We need to get 
this process started, we are now 2 months behind on this phase. 

Thank you for taking the time to help us out. 

Nancy 

Printed for Nancy Tavemier <ntavem@comcast.net> 
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